
a0SOLICITATION, OFFER, AND AWARD 
H. Carl Moultrie Courthouse Fourth Floor East 
Magistrate Judges Suite Renovation 

Page of Pages 

1   62 
2. Reference Number 

 
3. Solicitation Number 

DCSC-21-RFP-085 
 

4. Type of Solicitation 
Sealed Bid (IFB) 
Sealed Proposals (RFP) 

 

5. Date Issued 
 

06/09/2021 
 

6. Type of Market 
Open 
Set Aside 

7. Issued By 

District of Columbia Courts 
Capital Project Facilities Management Division  
616 H Street, N.W., Room 622 
Washington, DC.  20001 

8. Address Offer to: 

District of Columbia Courts 
Administrative Services Division 
Procurement and Contracts Branch 
701 7th Street, N.W., Suite 615 

Washington, D.C. 20001 ATTN: Kenneth L Evans Jr 

NOTE: In the sealed bid, solicitations “offer” or “Contractor” means “bid or “bidder.” 

SOLICITATION 
9. THE DISTRICT OF COLUMBIA COURTS REQUIRES PERFORMANCE OF THE WORKS DESCRIBED IN THESE DOCUMENTS (Title, date) 
 A Virtual Pre-Proposal Conference will be held on Wednesday, June 16, 2021, at 11:30 AM local time. A site walk will be held Friday, June 18, 2021, promptly @ 8:00 
AM . All attendees are to meet at the 500 Indiana Avenue main entrane. 
   Offerors   shall provide the following information no later than Monday, June 14 2021 @3:00 PM, for all participants to (e-mail): Kenneth.Evans@dccsystem.gov, 
Contract Specialist to participate in the conference call  

a) Full name of the attendee 
b) Name of the company the attendee is affiliated with 
c) and email address 

10. The Contracting Officer shall issue the Notice to Proceed no later than _90 __calendar days after contract award. The Contractor shall achieve Final Completion 
within _750_ days after receiving the Notice to Proceed.     

11. THE CONTRACTOR MUST FURNISH ANY REQUIRED BID, PERFORMANCE, PAYMENT AND WARRANTY BONDS 
        Bid Bond                                               Yes____ No____       __    __%         of the total amount of their proposal  

 Performance and Payment Bond    Yes_X___ No____     100 __%           Within ___5__ Calendar days after receiving the notice to proceed 
 Warranty Bond                                   Yes_X__ No____       ___ __%           Within _  ___ Calendar days after final acceptance 

12. ADDITIONAL SOLICITATION REQUIREMENTS: 
a. Sealed offers in original and __4__ copies to perform the w ork required are due at the place specified in Item 8 by Friday,July 9 2021, at 3:00 PM (date).  
b. Proposals shall be submitted in two parts, titled "Technical Proposal" and "Price Proposal."  
c. A separate electronic copy of the entire proposal should accompany the package.  
d. Sealed envelopes shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 
e. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 

CAUTION: See Section L.1.2—Proposal submission date and time, and late submissions, late modification, withdrawal or modification of proposals and late 
proposals. All offers are subject to all terms & conditions contained in the solicitation 

13. For Information 
Contact 

A. Name B. Telephone C.  E-mail Address 

Kenneth L. Evans Jr (Area Code) 
(202) 

(Number) 
879-8776 

(Ext) 
 

Kenneth.Evans@DCSC.gov 
 

14. Table of Contents 

(X) Section Description Page 
No. 

(X) Section Description Page No. 

                                              PART I – THE SCHEDULE            PART II – CONTRACT CLAUSES 

X A Solicitation/Contract Form 1 X I Contract Clauses 29 

X B Supplies or Services and Price/Cost 2           PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

X C Specifications/Work Statement 3 X J List of Attachments 41 

X D Packaging and Marking 11           PART IV – REPRESENTATIONS AND INSTRUCTIONS 

X E Inspection and Acceptance 12  
X 

 
K 

Representations, certification and other 
statements of Contractors 

45 

X F Deliveries or Performance 14 

X G Contract Administration Data 16 X L Instructions, conditions & notices to 
Contractors 

51 

X H Special Contract Requirements 26 X M Evaluation factors for award 61 
 

15.  In conjunction with the above, the undersigned agrees, if this offer is accepted within   _____90________ calendar days from the receipt 
of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s), within 
the time specified herein. 

SOLICITATION, OFFER, AND AWARD (Continue d) 
(Construction, Alteration, or Repair) 

 15A. 
Name and Address 

of Contractor 

 15D.  Name and Title of Person Authorized to Sign Offer/Contract 
 
 

15B. Telephone   15 C. Check if remittance 
address  is different from above – 
Refer to  section G 

15E. Signature and Corporate Seal  

(Area Code) 
 

(Number) 
 

(Ext) 
 

All written communications regarding this solicitation should be addressed to the Contracting Officer at the mailing address listed on page 1. 

mailto:Kenneth.Evans@dccsystem.gov
mailto:Kenneth.Evans@dcsc.gov
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SECTION B:  CONTRACT TYPE, SUPPLIES OR SERVICES AND 

PRICE/COST 
 

B.1 The District of Columbia Courts, Procurement and Contracts Branch on behalf of the Capital 

Projects and Facilities Management Division (the “Court”) is seeking a contractor to provide 

construction services for the Fourth Floor East Magistrate Judges Suite Renovation at the H. 

Carl Moultrie Courthouse. 

 

B.2    The Court contemplates award of a Single firm fixed contract.  

 

B.3 SERVICES 

 

B.3.1   The Contractor shall provide all professional, technical, supervision, labor, materials, and 

equipment for the construction of the H. Carl Moultrie Courthouse (HCMC) Fourth Floor East 

Magistrate Judges Suite Renovation. 

 

B.4  PRICE SCHEDULE:  

 

B.4.1 Base bid Price / Section Pricing: Refer to SECTION K, Attachment K Tabs K.1 and K.2 

 

B.4.2   Unit Cost (abaement)  

 

B.5.     ADDITIONAL PRICING INCLUSIONS 

 

B.5.1  ALLOTMENT(s)   

 

B.6  CONSTRUCTION SCHEDULE  

  

Contract Milestone Calendar Days After NTP 

Substantial Completion  720 

Final Completion 750 
Table 1 - Contractual Milestones 

 

 

 

 

 

 

 

 

 

 

[END OF SECTION B] 
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SECTION C:  SPECIFICATIONS/WORK STATEMENT 
 

C.1 SCOPE: 

 

Fourth Floor East Magistrate Judges Suite Renovation - The new Magistrate Judges Suite will 

occupy approximately 14,700 usable square feet that includes its existing area as well as suites 

to the east and south. Spaces will include offices, reception area, open area workstations, copy 

areas, lunchrooms, conference rooms and storage. An existing conference room in the adjacent 

Domestic Violence Division suite will be reoriented to provide a more uniform demised wall 

between the two suites. The floor common corridor will also be refinished to meet current DC 

Courts standards.  

 

The project shall be constructed in four sequential (4) phases: Phase 1A, 1B, 2A & 2B. Each 

phase must achieve Substantial Completion before moving to the next phase. All phases must 

be Substantially Complete no later than the Contract Substantial Completion date listed in 

section B.6. Public corridor in Phase 2B must remain accessible for the duration of the project 

from 6AM to 6PM. 

 

Contractor shall coordinate access of the freight elevator with the adjacent Fourth Floor East 

Jurors Lounge Renovation project. The freight elevation diagram is shown in attachment J.27. 

 

 

C.2 APPLICABLE DOCUMENTS   

 

The following documents are applicable to this procurement and are hereby incorporated by this 

reference: 

 

Item No. Document Type Title Date 

J.21 DC Courts  DC Courts Past Performance 

Questionnaire 

 

J.22 DC Courts  Construction Documents – Fourth Floor 

East Magistrate Judges Office 

Renovation Phase 1A & 1B 

 

J.23 DC Courts  Construction Documents – 

Fourth Floor East Magistrate Judges 

Office Renovation Phase 2A & 2B 

 

J.24 DC Courts  Project Manual  

J.25 DC Courts  Cable & Management Procedures 

Manual 

 

J.26 DC Courts  AV Standards  

 

C.3 DEFINITIONS  

 

These terms when used in this RFP have the following meanings: 

 

C.3.1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of the Agreement between Owner and Contractor (hereinafter 
the Agreement), Conditions of the Contract (General, Supplementary and other Conditions), 
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Drawings, Specifications, Amendments issued prior to execution of the Contract, other 
documents listed in the Agreement and Modifications issued after execution of the Contract.  
 

C.3.2 MODIFICATION 

A Modification is (1) a written amendment to the Contract signed by both parties, (2) a 

Change Order, (3) a Construction Change Directive or (4) a written order for a minor 

change in the Work issued by the CO. 
 

C.3.3 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, 
representations or agreements, either written or oral. The Contract may be amended or modified 
only by a Modification. The Contract Documents shall not be construed to create a contractual 
relationship of any kind between the Owner and a Subcontractor or between any persons or 
entities other than the Owner and Contractor. The CM shall, however, be entitled to performance 
and enforcement of obligations under the Contract intended to facilitate performance of the CM's 
duties. 
 

C.3.4 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, 
whether completed or partially completed, and includes all other labor, materials, equipment and 
services provided or to be provided by the Contractor to fulfill the Contractor's obligations. The 
Work may constitute the whole or a part of the Project. 
 

C.3.5 THE PROJECT 
The Project is the total construction of which the Work performed under the Contract Documents 
may be the whole or a part and which may include construction by the Owner or by separate 
contractors. 
 

C.3.6 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the 
design, location and dimensions of the Work, generally including plans, elevations, sections, 
details, schedules and diagrams. 
 

C.3.7 THE SPECIFICATIONS 
The Specifications are the portion(s) of the Contract Documents consisting of the written 
requirements for materials, equipment, systems, standards and workmanship for the Work, and 
performance of related services. 
 

C.3.8 THE PROJECT MANUAL/ DIVISION 1  
The Project Manual is a volume assembled for the Work which may include the Offering 
requirements, sample forms, Conditions of the Contract and Specifications. 
The terms “knowledge,” “recognize,” “discover,” their respective derivatives, and 

similar terms in the Contract Documents, as used in reference to the Contractor, shall be 

interpreted to mean that which the Contractor knows (or should know), recognizes (or 

should recognize), and discovers (or should discover) in exercising the care, skill, and 

diligence required by the Contract Documents. Analogously, the expression 

“reasonably inferable” and similar terms in the Contract Documents shall be interpreted 

to mean reasonably inferable by a contractor familiar with the Project and exercising 

the care, skill, and diligence required of the Contractor by the Contract Documents.  

 

C.3.9 Substantial Completion: 

 Substantial Completion is the stage in the progress of the work when the work or designated 

portion thereof is sufficiently complete in accordance with the Contract Documents so that the 

DC Courts can fully, safely, and securely commence their work in the Project Area.  The 
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cabling, security, and furniture installations are complete.  The DC Courts IT and Telecom 

vendors can deliver and install their respective equipment and furnishings to bring this project to 

a final point where it is ready for full Occupancy. For complete definition refer to Attachment 

J.20 Section 9.8. 

 

C.3.10 Final Project Completion: 

Upon receipt of written notice that the work is ready for final inspection and acceptance and 

upon receipt of a final Application for Payment, the DC Courts and Construction Manager will 

promptly make such inspection and, when the DC Courts and Construction Manager finds the 

work acceptable under the Contract Documents and the Contract fully performed, the DC 

Courts will promptly issue a final Certificate for Payment, stating that to the best of the 

Construction Manager's knowledge, information and belief, and on the basis of the Construction 

Manager's on-site visits and inspections, the work has been completed in accordance with terms 

and conditions of the Contract Documents and that the entire balance found to be due the 

Contractor and noted in the final Certificate is due and payable.  The DC Courts Final 

Certificate for Payment will constitute a further representation that conditions listed in Section 

9.10.2 as precedent to the Contractor's being entitled to final payment have been fulfilled. For 

complete definition refer to Attachment J.20 Section 9.10. 

 

C.3.11 "Acceptance," as used in this clause, means the act of an authorized representative of the DC 

Court by which the DC Court assumes for itself, or as an agent of another, approves specific 

services, as partial or complete performance of the contract.  

 

C.3.12 ALLOWANCES: 

 

A fixed sum for a specific portion of the work determined by the Courts in advance of bidding 

to be used by all bidders in their bids. An Allowance would be used when the exact character or 

quality of an element of the work is not known at the time of bidding. 

 

C.4 BUILDING DESCRIPTION 

 

 The Superior Court of the District of Columbia and its many supporting functions are located in 

the H. Carl Moultrie Courthouse.  The eight story building is the Court’s largest facility 

comprising 944,500 gross square feet, containing over 90 courtrooms and hearing rooms and is 

the focus of most court activities. 

 

C.5 BACKGROUND   

 

The existing Magistrate Judges Suite currently occupies the north-east corner of the 4th floor. 

The existing suite is approximately 9,250 usable square feet and houses magistrate offices, law 

clerk workstations, judicial administrative assistant workstations and support spaces.   

 

There is an adjacent construction project to renovate the Fourth Floor East Jurors Lounge and 

Training Rooms. The project is located on the 4th Floor Level of the existing Moultrie 

Courthouse, encompassing the area south of the Magistrate Judges Suite.  The east-west running 

corridor south of the Magistrate Suite is directly adjacent to to the Jurors Lounge. 
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C.6 REQUIREMENTS / DESCRIPTION OF SERVICES / SCOPE 

 

C.6.1  The work of the project is defined by the Contract Documents outlined attachments J.21, J.22, 

J.23, J.24, J.25, J.26, J.27, and J.28. 

 

C.6.2 It is a requirement that the Contractor must provide and be responsible for all components not 

supplied by Owner; the Contractor is to be the single point of accountability and the responsible 

party for the entire system in accordance with the Contract Documents. 

 

C.6.3 The Contract Documents form the Contract for Construction. The Contract represents the entire 

and integrated agreement between the parties hereto and supersedes prior negotiations, 

representations, or agreements, either written or oral. The Contract may be amended or modified 

only by a Modification.  

 

C6.4 Services shall include abatement of hazardous materials. Unit costs shall be included in 

Schedule K.2. 

 

C6.5 Coordinate with the Court’s furniture vendor. Contractor is responsible for all power and data 

infrastructure and connections to the furniture. 

 

C6.6 Coordinate with the Court’s 3rd Party Inspection agent.  

 

C6.7 Furnish, install, and test all infrastructure and wiring for audio visual (AV) and information 

technology (IT) requirements. The Court’s preferred AV contractor is RCI and preferred IT 

contractor is Vision Tech. 

 

C.6.8 Organization of the Specifications into divisions, sections and articles, and arrangement of  

Drawings shall not control the Contractor in dividing the Work among Subcontractors or in 

establishing the extent of Work to be performed by any trade.  

 

C.6.9 Unless otherwise stated in the Contract Documents, words which have well-known technical or 

construction industry meanings are used in the Contract Documents in accordance with such 

recognized meanings in the District of Columbia.  

 

C.6.10 The Contractor shall keep on the work site a copy of Contract Drawings and Specifications that 

are current and reflect all approved changes to the design and specifications and shall always 

give the Contracting Officer, or authorized individuals access thereto.  Anything mentioned in 

the Specifications but not shown on the Contract Drawings or shown on the Contract Drawings 

but not mentioned in the Specifications shall be of like effect as if shown or mentioned in both.  

 

C.6.11 All Contract requirements are equally binding.  Each Contract requirement, whether omitted 

elsewhere in the document, is binding as though occurring in any or all parts of the Contract.   

 

C.6.12 In case of discrepancy refer to Attachment J.20 Article 1.2.4.2 

 

C.6.13 Any adjustment(s) by the Contractor without a prior determination by the Contracting Officer 

shall be at his own risk and expense.  
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C.7  DIVISION OF RESPONSIBLITES  

 

C.7. 1. Contractor Responsibilities: The successful Contractor shall be responsible for performing all 

the work stipulated in this Solicitation. The scope of work (SOW) includes construction, 

maintenance during construction, site security, temporary structures and utilities, health and 

safety of the public, workers and subcontractors, project management, project scheduling, 

quality control/quality assurance for design and construction, materials sampling and testing, 

obtaining trade permits, coordination and design assistance for removal, clean up, and disposal 

of all unnecessary materials, as well as coordinating with The Courts and the appropriate 

designated Construction Manager. 

 

C.7.2. Construction Manager, (CM): A CM will be assigned to represent The Courts as the onsite 

representative that will perform oversight responsibilities, which include management and 

construction oversight activities of the Contractor’s operations and ensure that the final project 

results satisfy the Court’s and that the Contractor meets the contract requirements. The CM 

oversees, informs and advises The Courts of the Contractor’s conformance or not with the 

contract requirements.  

   

C.7.3.  Owner: The Owner is the person or entity identified as such in the Agreement and is referred to 

throughout the Contract Documents as if singular in number. The Owner shall designate in 

writing a representative who shall have express authority to bind the Owner with respect to all 

matters requiring the Owner's approval or authorization. Except as otherwise provided in this 

document, the Architect and Construction Manager do not have such authority. The term 

"Owner" means the Owner or the Owner's authorized representative.  The term “Court” shall 

depending on how that term is defined elsewhere in this contract, mean the Superior Court of 

the District of Columbia, the District of Columbia Court of Appeals, or the District of Columbia 

Court System.  The term “District of Columbia Government” shall mean all the branches of the 

government of the District of Columbia, including the District of Columbia Courts.  

 

C.7.4. Contracting Officer: The DC Courts’ Court Contracting Officer who has the appropriate 

contracting authority is the only DC Courts official authorized to contractually bind the DC 

Courts through signing contract documents.   

  

C.7.5. Contracting Officer’s Technical Representative (COTR): The COTR is responsible for general 

administration of the contract and advising the Contracting Officer as to the Offeror’s 

performance or nonperformance of the contract requirements. In addition, the COTR is 

responsible for the day-to-day monitoring and supervision of the contract.   

 

C.8 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY 

CONTRACTOR 

 

C.8.1 Since the Contract Documents are complementary, before starting each portion of the Work, the 

Contractor shall carefully study and compare the various Drawings and other Contract 

Documents relative to that portion of the Work, as well as the information furnished by the 

Owner, shall take field measurements of any existing conditions related to that portion of the 

Work and shall observe any conditions at the site affecting it.  These obligations are for the 

purpose of facilitating construction by the Contractor and are not for the purpose of discovering 

errors, omissions, or inconsistencies in the Contract Documents; however, any errors, 

inconsistencies or omissions discovered by the Contractor shall be reported promptly to the 
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Owner and Construction Manager as a request for information in such form as the Owner may 

require.  

 

C.8.2    The exactness of grades, elevations, dimensions, or locations given on the Construction 

Documents, or the work installed by other contractors, are not guaranteed by the Owner. The 

Contractor shall, therefore, satisfy itself as to the accuracy of all grades, elevations, dimensions, 

and locations.  In all cases of interconnection of its Work with existing or other work, it shall 

verify at the site all grades, elevations, dimensions relating to such existing or other work.  Any 

errors due to the Contractor’s failure to so verify all such grades, elevations, dimensions or 

locations shall be promptly rectified by the Contractor without any additional cost to the Owner. 

 

C.8.3   Any design errors or omissions noted by the Contractor during this review shall be reported 

promptly to the Owner, but it is recognized that the Contractor's review is made in the 

Contractor's capacity as a Contractor and not as a licensed design professional unless otherwise 

specifically provided in the Contract Documents.   

   

C.8.4    ORDER OF PRECEDENCE 

 

A conflict in language shall be resolved by giving precedence to the document in the highest 

order of priority that contains language addressing the issue in question.  The following 

documents are incorporated into the contract by reference and made a part of the contract in the 

following order of precedence: 

 

(1) An applicable Court Order, if any 

(2) Contract document 

(3) Standard Contract Provisions  

(4) Contract attachments other than the Standard Contract Provisions 

(5) RFP, as amended 

(6) BAFOs (in order of most recent to earliest) 

(7) Proposal 

 

C.9. SUPERVISION AND CONSTRUCTION PROCEDURES 

 

C.9.1  The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention. The Contractor shall be solely responsible for and have control over construction 

means, methods, techniques, sequences and procedures and for coordinating all portions of the 

Work under the Contract. 

  

C.9.2  The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's  

employees, Subcontractors and their agents and employees, and other persons or entities 

performing portions of the Work for or on behalf of the Contractor or any of its Subcontractors.  

  

C.9.3 The Contractor shall be responsible for inspection of portions of Work already performed to 

determine that such portions are in proper condition to receive subsequent Work. 

 

C.9. 4  Should the Contractor cause damage to work or property of The Court’s or to other work at the 

site, the Contractor shall promptly remedy such damage, at no additional cost to Employer.  
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C.9.5 Upon award of the contract and approval of the performance schedule, by the Contracting 

Officer’s Technical Representative (COTR), the Contractor shall begin construction on the date 

established in the Agreement. 

 

C.10.  LABOR AND MATERIALS 

 

C.10.1    Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for labor, materials, equipment, tools, construction equipment and machinery, water, 

transportation, and other facilities and services necessary for proper execution and 

completion of the Work, whether temporary or permanent and whether incorporated or to be 

incorporated in the Work.  

  

C.10.2    The Contractor may make substitutions only with the consent of the Owner, after evaluation 

by the Owner and in accordance with a Change Order.  

  

C.10.3    The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 

employment of unfit persons or persons not skilled in tasks assigned to them.  The 

Contractor shall only employ or use labor in connection with the Work capable of working 

harmoniously with all trades, crafts and individuals associated with the Project.  The 

Contractor shall use its best efforts to minimize the likelihood of any strike, work stoppage 

or other labor disturbance. Davis Bacon Act reference and state correct regulation  

 

C.10.4    No materials furnished by the Owner shall be applied to any other use, public or private, 

then that for which they are issued to the Contractor.  The full amount of the cost to the 

Owner of all materials furnished by the Owner to the Contractor and for which no charge is 

made, which are not accounted for by the Contractor to the satisfaction of the Contracting 

Officer, will be charged against the Contractor and his sureties and may be deducted from 

any moneys due the Contractor, and this charge shall be in addition to and not in lieu of any 

other liabilities of the Contractor whether civil or criminal.  Materials furnished by the 

Owner for which a charge is made at a rate mentioned in the specifications will be delivered 

to the Contractor upon proper requisitions therefore and will be charged to his account. 

 

C.11 SITE ACCESS  

 

C.11.1       Refer to Attachment J.27 

 

C.11.2 Laydown area outside of the jobsite is not guaranteed, and will be provided space 

permitting. 

  

C.12  DEVIATIONS AND SUBSTITUTIONS TO THE ACCEPTED DESIGN 

 

Owner approval is required for any proposed deviation or substitution from the accepted 

design which still complies with the contract before the Contractor is authorized to proceed 

with material acquisition or installation. The Owner reserves the right to non-concur with 

any deviation from the design, which may impact furniture, furnishings, equipment 

selections or operations decisions that were made, based on the reviewed and concurred 

design. 
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C.12.1   Unless prohibited or provided for otherwise elsewhere in the Contract, where the accepted 

contract proposal named products, systems, materials or equipment by manufacturer, brand 

name and/or by model number or other specific identification, and the Contractor desires to 

substitute manufacturer or model after award, submit a requested substitution for Owner 

concurrence. Include substantiation, identifying information and the COR's approval, as 

meeting the contract requirements and that it is equal in function, performance, quality and 

salient features to that in the accepted contract proposal. If the Contract otherwise prohibits 

substitutions of equal named products, systems, materials or equipment by manufacturer, 

brand name and/or by model number or other specific identification, the request is 

considered a "variation" to the contract. 

 

 C.12.2   In addition to the above stated requirements for proposed deviations to the accepted design, 

both Designer of Record and Owner’s Approval and, where applicable, a contract 

modification are required before the Contractor is authorized to proceed with material 

acquisition or installation for any proposed variation to the contract (the solicitation and/or 

the accepted proposal), which constitutes a change to the contract terms. Within the terms of 

the Contract Clause entitled, "Specifications and Drawings for Construction," they are 

considered to be "shop drawings." The Owner reserves the right to accept or reject any such 

proposed deviation at its discretion. 

 

C.13   SUBMITTALS 

 

Prior to beginning any work at the Site, Contractor shall submit and obtain the Court’s 

acceptance for each of the following: 

1. Preconstruction Survey and Photographs 

2. Quality Control Plan 

3. Corporate/Site Specific Safety Plan 

4. Preliminary Schedule 

5. Schedule of Values 

 

 

 

 

 

 

 

 

[END OF SECTION C] 

 

 

 

 

 

 

 

 

 

 



DCSC-21-RFP-085 

 11 

SECTION D: PACKAGING AND MARKING 
 

  

D.1    The packaging and marking requirements for this contract shall be unless otherwise 

specified, all documents prepared and submitted by the Contractor to the DCC under this 

contract shall include the following information on the cover page of each document: 

a) Name and business address of the contractor 
b) Contract number 
c) Contract Title 
d) Task Order Number and Description 
e) Point of Contact 
f) Date of transmittal 

 

 

 

 

 

 

 

[END OF SECTION D] 
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SECTION E:    INSPECTION AND ACCEPTANCE OF CONSTRUCTION 

 
E.1  (a) Definition. “Work” includes, but is not limited to, materials, workmanship, and 

manufacture and fabrication of components. 

 

E.2 (b) The Contractor shall maintain an adequate inspection system and perform such 

inspections as will ensure that the work performed under the contract conforms to contract 

requirements. The Contractor shall maintain complete inspection records and make them 

available to the Owner. All work shall be conducted under the general direction of the 

Contracting Officer and is subject to Owner inspection and test at all places and at all 

reasonable times before acceptance to ensure strict compliance with the terms of the contract. 

 

E.3 (c) Owner inspections and tests are for the sole benefit of the Owner and do not— 

(1) Relieve the Contractor of responsibility for providing adequate quality control 

measures; 

(2) Relieve the Contractor of responsibility for damage to or loss of the material before 

acceptance; 

(3) Constitute or imply acceptance; or  

(4) Affect the continuing rights of the Owner 

after acceptance of the completed work under paragraph (i) of this section. 

 

E.4 (d) The presence or absence of an Owner inspector does not relieve the Contractor from 

any contract requirement, nor is the inspector authorized to change any term or condition of the 

specification without the Contracting Officer’s written authorization. 

 

E.5 (e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 

and material reasonably needed for performing such safe and convenient inspections and tests as 

Request for Proposal DCSC-20-RFP H. Carl Moultrie Courthouse Fourth Floor East 

Magistrate Judges Suite Renovation may be required by the Contracting Officer. The Owner 

may charge to the Contractor any additional cost of inspection or test when work is not ready at 

the time specified by the Contractor for inspection or test, or when prior rejection makes 

reinspection or retest necessary.  The Owner shall perform all inspections and tests in a manner 

that will not unnecessarily delay the work. Special, full size, and performance tests shall be 

performed as described in the contract. 

 

E.6 (f) The Contractor shall, without charge, replace or correct work found by the Owner 

not to conform to contract requirements, unless in the public interest the Owner consents to 

accept the work with an appropriate adjustment in contract price. The Contractor shall promptly 

segregate and remove rejected material from the premises. 

 

E.7 (g) If the Contractor does not promptly replace or correct rejected work, the Owner 

may: 

(1) By contract or otherwise, replace or correct the work and charge the cost to the 

Contractor; or 

(2) Terminate for default the Contractor’s right to proceed. 

E.8 (h) If, before acceptance of the entire work, the Owner decides to examine already 

completed work by removing it or tearing it out, the Contractor, on request, shall promptly 

furnish all necessary facilities, labor, and material. If the work is found to be defective or 
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nonconforming in any material respect due to the fault of the Contractor or its subcontractors, 

the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 

However, if the work is found to meet contract requirements, the Contracting Officer shall make 

an equitable adjustment for the additional services involved in the examination and 

reconstruction, including, if completion of the work was thereby delayed, an extension of time. 

 

E.9  (i) Unless otherwise specified in the contract, the Owner shall accept, as promptly as 

practicable after completion and inspection, all work required by the contract or that portion of 

the work the Contracting Officer determines can be accepted separately. Acceptance shall be 

final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the 

Owner’s rights under any warranty or guarantee. 

 
E.10 If any of the services do not conform to the contract requirements, the Courts may require the 

Contractor to perform the services again in conformity with the contract requirements, at no 

increase in the contract amount.  When the defects in services cannot be corrected by 

performance, the Courts may:  

 

A) Require the Contractor to take necessary action to ensure that future performance     

conforms to contract requirements; and  

B) Reduce the contract price to reflect the reduced value of the services performed. 

 

E.11 If the Contractor fails to promptly perform the services again or take the necessary action to 

ensure future performance in conformity with the contract requirements, the Courts may (1) by 

contract or otherwise, perform the services and charge to the Contractor any cost incurred by the 

Courts that is directly related to the performance of such service or (2) terminate the contract for 

default. 

 

 

 

 

 

 

 

 

 

 

 

[END OF SECTION E] 

 

 

 

 

 

 

 

 

 

 

 



DCSC-21-RFP-085 

 14 

SECTION F:   PERIOD OF PERFORMANCE AND DELIVERABLES 
 

F.1 TERM OF CONTRACT 

 

The term of the contract shall be for a period of 750 Consecutive calendar days from date of 

award specified on the cover page of this contract. 

 

F.2 OPTION TO EXTEND THE TERM OF THE CONTRACT 

 

F.2.1 The Court may extend the term of this contract period, by written notice to the Contractor before 

the expiration of the contract; provided that the Court will give the Contractor preliminary 

written notice of its intent to extend by providing a Bilateral agreement between contractor and 

the Contracting Officer prior to expiration of the contract. 

 

F.3 DELIVERABLES  

 

 The Contractor shall perform the activities required to successfully complete the Court’s 

requirements and submit each deliverable to the Contract Administrator (COTR) identified in 

section G.9.7 in accordance with the following: 

 

  

 Deliverable 

 

Quantity Format/Method of 

Delivery 

Due Date 

 Preliminary Schedule 1 Electronic 14 calendar days after NTP 

 Baseline Schedule   14 calendar days after 

acceptance of Preliminary 

Schedule 

 Site-Specific Safety Plan 1 Electronic 14 calendar days after NTP 

 Schedule Update Various Electronic 10th of each Month 

 Site-Specific Safety Plan 1 Electronic 14 calendar days after NTP 

 Quality Control Plan 1 Electronic 14 calendar days after NTP 

 Preconstruction Survey and 

Photographs 

1 Electronic 14 calendar days after NTP 

 

F.4 REPORTING REQUIREMENTS AND COMMUNICATION 

 
F.4.1 Refer to Project Manual the following Attachment J.24 Project Manual, Division 1 

Specifications in Attachment 
 

F.4.2 The Contractor shall submit Monthly Reports and a Final Report as follows:  

 

 (a)  Monthly Reports:  The Contractors shall provide to the COTR, through the CM, within 5 

days after the end of each month and as a condition for progress payment, a report on the 

activities undertaken during the month. The monthly report should seek to be a brief yet 

precise, description of the activities, with emphasis on issues that have arisen, impacts made, 

constraints and problems encountered, and proposals for remedial action to be taken. The 

monthly report should also include the Contractor’s accrued monthly expenditures, a summary 

of invoices, a timeline, progress photos, and an updated schedule.  The final format for the 

monthly report is to be agreed upon between the Contractor and the COTR. Two copies of the 
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Monthly Report shall be submitted.  One (1) copy to the Administrative Services Division and 

one (1) to the Contracting Officer Technical Representative (COTR).  

 

During any delay in furnishing a Monthly Report required under this contract, the CM  may 

recommend the  withholding from payment an amount not to exceed 10 percent (10%) of the 

amount of the monthly progress payment, until such time as the Contracting Officer 

determines that the delay no longer has a detrimental effect on the Owner's ability to monitor 

the Contractor's progress. 

 

 

(b) Final Report: The Contractor shall prepare a Final Report that matches accomplishments to 

the specific items in the Scope of Work. The content and submittal date of the Final Report is 

to be agreed upon between the Contractor, CM, and the COTR.  

 

The Court reserves the right to adjust the level of reporting during the performance of this 

contract. 

 

The Contractor shall perform the activities required to successfully complete the Courts 

requirements and submit each deliverable to the Contracting Officer’s Technical 

Representative (COTR), through the CM, identified in section G.9 of this contract RFP. 

 

F.4.3 All deliverables shall be in a form and manner acceptable to the Courts. The Contractor shall 

furnish office supplies, materials, equipment, and employees required to meet and perform the 

requirements of this Contract. 

 

F.5 TIME: Time, if stated in a number of days, will be calendar days, therefore, include Saturdays, 

Sundays, and holidays, unless otherwise stated herein.  

F.5.1 AUTHORIZED WORKDAY / WEEK 

F.5.2 The Contractor should build their construction schedule reflect weekday work from 6 PM to 6 

AM (Monday-Friday). Some work will be required to be performed on the weekend. Weekend 

work will require a work plan to be submitted and approved in advance.  Weekend hours are 

typically 7 AM-7 PM unless limited or prohibited by Court's weekend activities.  

 

F.5.3 Legal holidays: No work shall be done at any time on legal holidays. 

 
New Year’s Day Independence Day 

Birthday of Martin Luther King, Jr Labor Day 

President’s Day Indigenous Peoples' Day 

Inauguration Day Veterans Day 

D.C. Emancipation Day Thanksgiving Day  

Memorial Day  Christmas Day  

 

F.5.4 Weekend and Weekday Overtime work hours; contractor must advise and receive approval from 

COTR prior to need for overtime hours and coordinate with security. Security is also needed for 

entrance into any secure area.  

 

[END OF SECTION F] 
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SECTION G:     CONTRACT ADMINISTRATION 

  
G.1 INVOICE PAYMENT 

 

G.1.1 The Courts will make invoice payments under the terms and conditions specified in the contract.  

The Contractor will be compensated upon completion and acceptance of the work as specified 

in the contract. Payments shall be considered as being made on the day a check is dated or the 

date of an electronic funds transfer.  The contractor shall be compensated as set forth below. 

  

G.1.2 Effective June 8, 2018 all invoices and payment request shall be submitted electronically 

through the U.S. Department of the Treasury’s Invoice Processing Platform (IPP) System 

using the “Bill to Agency” of Interior Business Center-FMD.  The IPP website address is 

https://www.ipp.gov.  In addition, it is the vendors’ (contractors’) responsibility to be System 

for Awards Management (SAM) registered and in IPP. The vendors (contractors) must be SAM 

registered in order to register in IPP.  The SAM website address is https://www.sam.gov.    

 

G.1.3 After contract and purchase order award, in order to receive payment, the Contractor must use 

the IPP website to register, access, and use IPP for submitting all invoice requests for 

payment(s).  Assistance with enrollment can be obtained by contacting the IPP Production 

Helpdesk via email at IPPCustomerSupport@discal.treasury.gov or by phone (866) 973-3131. 

 

G.1.4 Payment request means any request for contract financing payment or invoice payment by the 

Contractor.  To constitute a proper invoice, at a minimum, the Contractors’ electronic invoice 

shall include the following information: 

 

• Name and address of the Contractor, 

• The purchase order number, 

• Invoice date, 

• Invoice number, 

• Name of the Contracting Officer Technical Representative (COTR), 

• COTR email address, and 

• Description, quality, unit of measure and extended price of the services or supplies rendered. 

 

G.1.5 Once the electronic invoice has been submitted through IPP, no later than 2 business days from 

the electronic submission, the Contractor must email and/or mail to the COTR a copy of the 

electronic invoice along with all the required supporting documentation as stated in the contract.   

 

G.1.6 The Contracting Officer’s Technical Representative (COTR) shall review each electronic 

invoice for certification of receipt of satisfactory services prior to authorization of payment.  

 

 

 

 

 

 

https://www.ipp.gov/
https://www.sam.gov/
mailto:IPPCustomerSupport@discal.treasury.gov
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G.1.7 The invoice form is to be submitted in the template form provided in attachment J.28. 

 

 (1) The invoice shall include a certification, signed by an authorized representative of the 

Contractor, as follows: 

 

The undersigned hereby certifies to the best of my knowledge and belief that the fiscal 

report and any attachments have been prepared from the books and records of the 

Contractor in accordance with the terms of this contract and are correct: the sum claimed 

under this contract is proper and due, and all the costs of contract performance (except as 

herewith reported in writing) have been paid, or to the extent allowed under the applicable 

payment clause, will be paid currently by the Contractor when due in the ordinary course 

of business; the work reflected by these costs has been performed, and the quantities and 

amounts involved are consistent with the requirements of this Contract; all required 

Contracting Officer approvals have been obtained; and appropriate refund to The Court 

will be made promptly upon request in the event of disallowance of costs not reimbursable 

under the terms of this contract. 

 

BY:______________________________________ 

TITLE:___________________________________ 

DATE: ___________________________________ 
 
 
 
G.2 Prompt Payment Act 

 

G.2.1 The Courts will pay interest (late charge) on each electronically receipted and approved invoice 

pursuant to the Prompt Payment Act, 31 U.S.C.  3901 et seq.  

 

G.2.2 Tax Exempt 

 

G.2.1 The Courts is exempt from taxation pursuant to D.C. Code 47-2005(1). 
 
 

G.3 BILLING/ PAYMENT CERTIFICATION 

 

G.3.1  Payment to the Contractor for services satisfactorily performed shall be made by the 

Courts once the Contractor’s certified invoice has been approved by the COTR, or in the case 

of a dispute, subject to final determination by the Contracting Officer. 

  

G.3.2 Based upon Applications for Payment submitted to the Courts by the Contractor, the Courts 

shall make progress payments on account of the Contract Sum to the Contractor as provided 

below and elsewhere in the Contract Documents. 

 

G.3.3 The period covered by each Application for Payment shall be one calendar month ending on the 

last day of the month. 

 

G.3.4 Notwithstanding any other payment terms in this contract, the Courts will make invoice 

payments under the terms and conditions in accordance with the Court's policies. The 

Courts shall make progress payments monthly as the work proceeds or at more frequent 

intervals as determined by the Contracting Officer, based on percentages of work accomplished 
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which meets the standards of quality established under the contract, as approved by the 

Contracting Officer. 

 

(1) The Contractor’s request for progress payments shall include the following substantiation: 

(i) An itemization of the amounts requested, related to the various elements of work required 

by the contract covered by the payment requested. 

(ii) A listing of the amount included for work performed by each subcontractor under the 

contract. 

(iii) A listing of the total amount of each subcontract under the contract. 

(iv) A listing of the amounts previously paid to each such subcontractor under the contract. 

(v) Additional supporting data in the form and detail required by the Contracting Officer. 

(vi) The release of Lien from General Contractor & 2nd tier releases from Sub-subs. 

 

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 

the site and preparatory work done to be taken into consideration. Material delivered to the 

Contractor at locations other than the site also may be taken into consideration if -- 

(i)   Consideration is specifically authorized by this contract; and 

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material 

and that the material will be used to perform this contract. 

 

(3) Contractor certification. Along with each request for progress payments, the Contractor shall 

furnish the following certification, or payment shall not be made: See Attachment J.9 

Payment to Subcontractors and Suppliers Certificate form and submit to the 

Contracting Officer. 

 

G.3.5 Each Application for Payment shall be based on the most recent approved cost loaded schedule 

submitted by the Contractor in accordance with the Contract Documents.  The following 

requirements apply to the approved cost loaded schedule: 

1. This schedule shall allocate the entire Contract Sum among the various portions of the 

Work; 

 

2. The approved cost loaded schedule shall be prepared in such form and supported by such 

data to substantiate its accuracy as the Courts may be required to perform an earned value 

management analysis; 

3. This schedule, unless objected to by the Courts, shall be used as a basis for reviewing the 

Contractor's Applications for Payment.  

 

4. The contractor should thoroughly review their cost-loaded schedule prior to submission to 

the Courts to ensure the identified costs accurately reflect the true costs of each cost-loaded 

activity. 

 

G.3.6  In the event DC Courts choose to delete specific portions of work, these identified and approved 

costs will be the firm costs deleted from the contract scope of work.  The contractor will not be 

allowed to modify these costs later when determining potential contract cost credits.   

     

G.3.7  Applications for Payment shall indicate the percentage of completion of each portion of the 

work as of the end of the period covered by the Application for Payment. 

 

G.3.8  Subject to other provisions of the Contract Documents, the amount of each progress payment 

shall be computed as follows: 
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1. Take that portion of the Contract Sum properly allocable to completed Work as determined 

by multiplying the percentage completion of each portion of the Work by the share of the 

Contract Sum allocated to that portion of the Work in the schedule of values, less retainage 

of Ten percent (10.00%) to be modified.  Pending final determination of cost to the 

Contracting Officer of changes in the Work, amounts not in dispute shall be; 

 

2. And that portion of the Contract Sum properly allocable to materials and equipment 

delivered and suitably stored at the site for subsequent incorporation in the completed 

construction (or, if approved in advance by the Owner, suitably stored off the site at a 

location agreed upon in writing), less retainage of Ten percent (10.00%);  

 

3. Subtract the aggregate of previous payments made by the Owner; and 

 

4. Subtract amounts, if any, for which the Courts has withheld or nullified a Certificate for 

Payment. 

 

G.3.9  The progress payment amount determined shall be further modified under the following 

circumstances: 

 

1. And, upon Substantial Completion of the Work, a sum sufficient to increase the total 

payments to the full amount of the Contract Sum, less such amounts as the Courts and CM 

shall determine for incomplete Work, retainage applicable to such work and unsettled 

claims; and 

 

2. And, if final completion of the Work is thereafter materially delayed through no fault of the 

Contractor, any additional amounts. 

 

G.3.10  Reduction or limitation of retainage, if any, shall be as follows: 

 

G.3.11Until the contract completion, the retainage will be held at ten percent (10.00%) of the earned 

value of the work completed to date.   

 

G.3.12 Except with the Court's prior approval, the Contractor shall not make advance payments to 

suppliers for materials or equipment which have not been delivered and stored at the site.  A 

contractor request which includes payment for project material stored at a location other than 

the project site will not be approved until the contractor meets the off-site material storage 

requirements as indicated by DC Courts.  

 

G.3.13 Contractor’s certification. Along with each request for progress payments, the Contractor shall 

furnish the following certification, or payment shall not be made: (However, if the Contractor 

elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)  

I hereby certify, to the best of my knowledge and belief, that—  

(1) The amounts requested are only for performance in accordance with the specifications, 

terms, and conditions of the contract;  
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(2) All payments due to subcontractors and suppliers from previous payments received 

under the contract have been made, and timely payments will be made from the proceeds of 

the payment covered by this certification, in accordance with subcontract agreements and the 

requirements of Chapter 39 of Title 31, United States Code;  

(3) This request for progress payments does not include any amounts which the prime 

Contractor intends to withhold or retain from a subContractor or supplier in accordance with 

the terms and conditions of the subcontract; and  

(4) This certification is not to be construed as final acceptance of a subcontractor’s 

performance.  

 

__________________________________________________ 

(Name)  

__________________________________________________ 

(Title)  

__________________________________________________ 

(Date)  

 

 

G.3.14 Refund of unearned amounts. If the Contractor, after making a certified request for progress 

payments, discovers that a portion or all of such request constitutes a payment for 

performance by the Contractor that fails to conform to the specifications, terms, and 

conditions of this contract (hereinafter referred to as the “unearned amount”), the Contractor 

shall—  

(1) Notify the Contracting Officer of such performance deficiency; and  

(2) Be obligated to pay the Owner an amount (computed by the Contracting Officer in the 

manner provided in paragraph (j) of this clause) equal to interest on the unearned amount 

from the 8th day after the date of receipt of the unearned amount until—  

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has 

been corrected; or  

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress 

payments by an amount equal to the unearned amount.  

 

G.3.15 Title, liability, and reservation of rights. All material and work covered by progress payments 

made shall, at the time of payment, become the sole property of the Owner, but this shall not be 

construed as—  

(1) Relieving the Contractor from the sole responsibility for all material and work upon which 

payments have been made or the restoration of any damaged work; or  
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(2) Waiving the right of the Owner to require the fulfillment of all of the terms of the contract.  

 

G.3.16  Reimbursement for bond premiums. In making these progress payments, the Owner shall, upon 

request, reimburse the Contractor for the amount of premiums paid for performance payment 

and warranty bonds (including coinsurance and reinsurance agreements, when applicable) after 

the Contractor has furnished evidence of full payment to the surety. The retainage provisions in 

paragraph (e) of this clause shall not apply to that portion of progress payments attributable to 

bond premiums.  

 

G.4  FINAL PAYMENT 

 

G.4.1  Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the 

Courts to the Contractor when: 

 

1. The Contractor has fully performed the Contract except for the Contractor's responsibility 

to correct Work as provided Section C and all other applicable incorporated documents, 

and to satisfy other requirements, if any, which extend beyond final payment; and 

 

2.  A final Certificate for Payment has been issued by the Courts. 

3. Neither final payment nor any remaining retained percentage shall become due until the 

Contractor submits to the Owner: 

i. an affidavit that payrolls, bills for materials and equipment, and other 

indebtedness connected with the Work for which the Owner or the Owner's 

property might be responsible or encumbered (less amounts withheld by Owner) 

have been paid or otherwise satisfied,  

ii. a certificate evidencing that insurance required by the Contract Documents to 

remain in force after final payment is currently in effect and will not be canceled 

or allowed to expire until at least 30 days' prior written notice has been given to 

the Owner,  

 

G.5 PAYMENT TO SUBCONTRACTORS 

 

G.5.1 The Contractor must take one of the following actions within seven (7) days of receipt of 

any amount paid to the Contractor by the Courts for work performed by any subcontractor 

under this contract: 

 

a) Pay the subcontractor for the proportionate share of the total payment received from the 

Courts that is attributable to the subcontractor for work performed under the contract; or 

 

b) Notify the Courts and the subcontractor, in writing, of the Contractor’s intention to 

withhold all or part of the subcontractor’s payment and state the reason for the 

nonpayment. 

 

G.5.2 The Contractor must pay any subcontractor or supplier interest penalties on amounts due to 

the subcontractor or supplier beginning on the day after the payment is due and ending on 

the date on which the payment is made.   Interest shall be calculated at the rate of 1% per 

month.   No interest penalty shall be paid on the following if payment for the completed 
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delivery of the item of property or service is made on or before the 15th day after the 

required payment date for any other services. 

 

G.5.3 Any amount of an interest penalty which remains unpaid by the Contractor at the end of any 30-

day period shall be added to the principal amount of the debt to the subcontractor and thereafter 

interest penalties shall accrue on the added amount. 

 

G.5.4 A dispute between the Contractor and subcontractor relating to the amounts or entitlement of a 

subcontractor to a payment or a late payment interest penalty under the Quick Payment Act does 

not constitute a dispute to which the Courts is a party.  The Courts may not be interpleaded in 

any judicial or administrative proceeding involving such a dispute. 

 

G.5.5 Subcontract requirements 

 

G.5.5.1 The Contractor shall include in each subcontract under this contract a provision requiring the 

subcontractor to include in its contract with any lower-tier subcontractor or supplier the 

payment and interest clauses. 

   
G.6 AUDITS 

 
G.6.1 At any time or times before final payment and three (3) years thereafter, the Contracting Officer 

may have the Contractor’s invoices or vouchers and statements of costs audited.  Any payment 
may be reduced by amounts found by the Contracting Officer not to constitute allowable costs 
as adjusted for prior overpayment or underpayment.  In the event that all payments have been 
made to the Contractor by the Courts and a discrepancy of overpayment is found, the Courts 
shall be reimbursed for said overpayment within thirty (30) calendar days after written 
notification. 

 
G.7 CONTRACTING OFFICER AND CONTRACTING OFFICER’S TECHNICAL 

REPRESENTATIVE (COTR) 
  

G.7.1 Contracting Officer. The District of Columbia Courts’ Contracting Officer who has the 
appropriate contracting authority is the only Courts official authorized to contractually bind the 
Courts through signing contract documents.  All correspondence to the Contracting Officer shall 
be forwarded to: 

   

  Contracting Officer 

Dr. Cheryl R. Bailey 

Courts of Columbia Courts 
616 H Street, N.W., Suite 616 
Washington, D.C. 20001 

    
G.7.2 Contracting Officer’s Technical Representative (COTR):  
 
 The COTR is responsible for general administration of the contract and advising the Contracting 

Officer as to the Contractor’s performance or non-performance of the contract requirements. In 
addition, the COTR is responsible for the day-to-day monitoring and supervision of the contract.  
The COTR shall be:  

 
    Judith Hill   

District of Columbia Courts 
616 H Street, N.W., Suite 622 
Washington, D.C. 20001 
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G.8 AUTHORIZED REPRESENTATIVE OF THE CONTRACTING OFFICER 

 

G.8.1 The CO is the only person authorized to approve changes in any of the requirements of this 

contract. 

 

G.8.2 The Contractor shall not comply with any order, directive or request that changes or modify the 

requirements of this contract, unless issued in writing and signed by the CO. 

 

G.8.3 In the event the Contractor effects any change at the instruction or request of any person other 

than the CO, the change will be considered to have been made without authority and no 

adjustment will be made in the contract price to cover any cost increase incurred as a result 

thereof.  

 

a) G.9     CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 

G.9.1 The COTR is responsible for general administration of the contract and advising the CO as to 

the Contractor’s compliance or noncompliance with the contract. The COTR has the 

responsibility of ensuring the work conforms to the requirements of the contract and such other 

responsibilities and authorities as may be specified in the contract.  These include: 

a. Assure that the Contractor performs the technical requirements of the contract in 

accordance with the contract terms, conditions, and specifications. 

b. Perform or cause to be performed, inspections necessary in connection with a) above and 

require the Contractor to correct all deficiencies; perform acceptance for the Owner. 

c. Maintain all liaison and direct communications with the Contractor.  Written 

communications with the Contractor and documents shall be signed as "Cognizant 

Technical Officer" with a copy furnished to the Contracting Officer. 

d. Issue written interpretations of technical requirements of Owner drawings, designs, and 

specifications. 

e. Monitor the Contractor's production or performance progress and notify the Contractor 

in writing of deficiencies observed during surveillance, and direct appropriate action to 

effect correction.  Record and report to the Contracting Officer incidents of faulty or 

nonconforming work, delays or problems. 

f. Obtain necessary permits and appropriate identification if access to Owner facilities is 

required.  If to be provided, ensure that Owner-furnished property is available when 

required. 

G.9.2  Keeping the CO fully informed of any technical or contractual difficulties encountered during 

the performance period and advising the CO of any potential problem areas under the contract; 

G.9.3 Coordinating site entry for Contractor personnel, if applicable; 

G.9.4 Reviewing invoices for completed work and recommending approval by the CO if the 

Contractor’s costs are consistent with the negotiated amounts and progress is satisfactory and 

commensurate with the rate of expenditure;  

G.9.5 Reviewing and approving invoices for deliverables to ensure receipt of goods and services.  This 

includes the timely processing of invoices and vouchers in accordance with the Courts payment 

provisions; and 
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G.9.6 Maintaining a file that includes all contract correspondence, modifications, records of 

inspections (site, data, equipment) and invoice or vouchers.  

G.9.7 The address and email of the COTR is: 

 

Judith Hill  

Capital Projects Manager 

Capital Projects and Facilities Management Division 

616 H Street, N.W., Suite 622 

Washington, D.C.  20001 

Judith.Hill@dccsystems.gov 

G.9.8 The COTR shall NOT have the authority to: 

 

1. To award, agree to or sign any contract, delivery order or task order. Only the CO shall 

make contractual agreements, commitments or modifications; 

2. Grant deviations from or waive any of the terms and conditions of the contract; 

3. Increase the dollar limit of the contract or authorize work beyond the dollar limit of the 

contract,  

4. Authorize the expenditure of funds by the Contractor; 

5. Change the period of performance; or  

6. Authorize the use of Courts property, except as specified in the contract. 

 

G.9.9 THE RESULTANT CONTRACTOR IS HEREBY FOREWARNED THAT ABSENT 

THE REQUISITE AUTHORITY OF THE COTR TO MAKE ANY SUCH CHANGES, 

CONTRACTOR MAY BE HELD FULLY RESPONSIBLE FOR ANY CHANGES NOT 

AUTHORIZED IN ADVANCE, IN WRITING, BY THE CONTRACTING OFFICER, 

MAY BE DENIED COMPENSATION OR OTHER RELIEF FOR ANY ADDITIONAL 

WORK PERFORMED THAT IS NOT SO AUTHORIZED, AND MAY BE ALSO BE 

REQUIRED, AT NO ADDITIONAL COST TO THE COURTS, TO TAKE ALL 

CORRECTIVE ACTION NECESSITATED BY REASON OF THE UNAUTHORIZED 

CHANGES. 

 

G.10 Substantial Completion 

 

G.10.1 Substantial Completion is the stage in the progress of the work when the work or designated 

portion thereof is sufficiently complete in accordance with the Contract Documents so that the 

DC Courts can fully, safely, and securely commence their work in the Project Area.  The 

cabling, security, and furniture installations are complete.  The DC Courts IT and Telecom 

vendors can deliver and install their respective equipment and furnishings to bring this project to 

a final point where it is ready for full Occupancy. For complete definition refer to Attachment 

J.20 Section 9.8. 

 

G.11 Final Project Completion and Final Payment 

 

G.11.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and 

upon receipt of a final Application for Payment, the Owner and CM will promptly make such 

inspection and, when the Owner and CM finds the Work acceptable under the Contract 

Documents and the Contract fully performed, the Owner will promptly issue a final Certificate 

for Payment, stating that to the best of the CM's knowledge, information and belief, and on the 
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basis of the CM's onsite visits and inspections, the Work has been completed in accordance with 

terms and conditions of the Contract Documents and that the entire balance found to be due the 

Contractor and noted in the final Certificate is due and payable. 

 

G.11.2 Neither final payment nor any remaining retained percentage shall become due until the 

Contractor submits to the Owner (1) an affidavit that payrolls, bills for materials and equipment, 

and other indebtedness connected with the Work for which the Owner or the Owner's property 

might be responsible or encumbered (less amounts withheld by Owner) have been paid or 

otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 

Documents to remain in force after final payment is currently in effect and will not be canceled 

or allowed to expire until at least 30 days' prior written notice has been given to the Owner, (3) a 

written statement that the Contractor knows of no substantial reason that the insurance will not 

be renewable to cover the period required by the Contract Documents, (4) consent of surety, if 

any, to final payment and (5), if required by the Owner, other data establishing payment or 

satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security 

interests or encumbrances arising out of the Contract, to the extent and in such form as may be 

designated by the Owner.  If a Subcontractor refuses to furnish a release or waiver required by 

the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner 

against such lien.  If such lien remains unsatisfied after payments are made, the Contractor shall 

refund to the Owner all money that the Owner may be compelled to pay in discharging such 

lien, including all costs and reasonable attorneys' fees. 

 

G.11.3 If, after Substantial Completion of the Work, final project completion thereof is materially 

delayed through no fault of the Contractor or by issuance of Change Orders affecting final 

completion, and the Owner so confirms, the Owner shall, upon application by the Contractor 

and certification by the Owner, and without terminating the Contract, make payment of the 

balance due for that portion of the Work fully completed and accepted.  If the remaining balance 

for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of surety to payment of the 

balance due for that portion of the Work fully completed and accepted shall be submitted by the 

Contractor to the Owner prior to certification of such payment.  Such payment shall be made 

under terms and conditions governing final payment, except that it shall not constitute a waiver 

of claims. 

 

G.11.4 The making of final payment shall constitute a waiver of Claims by the Owner except those 

arising from:  

  

1. Liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;  

2. Failure of the Work to comply with the requirements of the Contract Documents;  

or  

3. Terms of special warranties required by the Contract Documents.  

  

G.11.4 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall 

constitute a waiver of claims by that payee except those previously made in writing and 

identified by that payee as unsettled at the time of final Application for Payment. 

 

G.11.5 Refer to Division 1 Specification Section 017700 for additional information. 

 

 

[END OF SECTION G]
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SECTION H:     SPECIAL CONTRACT REQUIREMENTS 

 
H.1 OFFEROR REQUIREMENTS: The Courts will consider only those firms who are able to 

demonstrate compliance with the following minimum qualifications requirement(s): 

 

H.1.1  Experience: Contractor shall have proven experience to have worked on secure facilities. 

Contractor should have at least 7 years of experience 

 

H.1.2 Firm Capacity: Contractor should demonstrate to have managed projects with a minimum 

dollar value of 5,000,000. 
 

H.2 DEPARTMENT OF LABOR WAGE DETERMINATIONS  

 

The Contractor shall be bound by the Wage Determination No. DC20210002 Modification 

number 6 current Wage Determination issued by the Department of Labor as of the 

06/08/2021  of the issuance of this RFP., dated 06/04/2021, issued by the U.S. Department of 

Labor in accordance with the Service Contract Act, 41 U.S.C. §  351 et seq., and incorporated 

herein as Section J.2.  The Contractor shall be bound by the wage rates for the term of the 

contract subject to revision as stated herein and in accordance with clause 24 of the SCP.  If 

an option is exercised, the Contractor shall be bound by the applicable wage rates at the time 

of the exercise of the option.  If the option is exercised and the COTR obtains a revised wage 

determination, the revised wage determination is applicable for the option periods and the 

Contractor may be entitled to an equitable adjustment. 
 

H.3   OTHER CONTRACTORS AND CONSULTANTS 

 

H.3.1     The Contractor shall not commit or permit any act which will interfere with the performance of 

work done by any other Courts Contractor or by any Courts employee.  If another contractor is 

awarded a future contract for performance of the required services, the original contractor 

shall cooperate fully with the Courts and the new contractor in any transition activities which 

the Contracting Officer deems necessary during the term of the contract. 

 

H.3.2      Contractors or consultants that helped or assisted in the preparation of the RFP documents 

cannot be part of the resultant proposal or help the winning contractor implement the 

contract as their consultant. 

 
H.4 SECURITY REQUIREMENTS  

The Courts create a unique environment for Contractors to perform work. There are levels of 

security that can hinder access to all areas of the buildings, such as, high-traffic areas, cell 

blocks, and secure areas for Judge and Jurors. Working in a building that includes many 

different levels of security can be challenging. The Contractor is required to obtain 

clearances for their project team and their subcontractors, and obtain permission to work 

in secure areas.  The processes to obtain clearances and permission may take up to ten (10) 

days, but contractors are still required to maintain their prescribed schedules. The 

requirement for Contractor personnel to obtain a security clearance is mandatory to work 

on the DC Courts’ premise. If the procedures to acquire the security clearance change, the 

Contraction Officer will notify the Contractor of any new requirements as soon as practicable 

The Contractor shall satisfy security clearance requirements as designated by the Contracting 

Officer. Contractors should understand that some secure areas require work to be performed 
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during off hours or with the accompaniment of Court Security Offices (CSO’s). These secure 

areas include the Clerk of the Court’s office area, Judges’ Chambers, and U.S. Marshals Space. 

A CSO and U.S. Marshal must be retained for security use by the Contractor when entering 

these areas.    

 
H.5 CONTRACTOR MANAGEMENT RESPONSIBILITY  

  

The Contractor shall appoint a Project Manager who will be the Contractor's Authorized 

Representative for technical and administrative performance of all services required hereunder.  

The Project Manager shall provide the single point of contact through which all 

Contractor/Court communications, work and technical direction shall flow.  The Project 

Manager will be present at scheduled deliverables presentations and responsible for insuring 

that any requested changes be made to the final product.  The Contractor shall identify the 

Project Manager, in writing, within 5 days of contract award. 

 

H.5.1 The Offerors shall provide, at a minimum, the following Key Personnel with the required 

qualifications desired under this contract:   

 

1. Project Manager 

2. Superintendent / Safety Manager 

3. Quality Control Manager 

4. Asst. Project Manager/ Asst. Superintendent 

 

H.5.2 Each key personnel above, with the exception of the Construction Superintendant, shall be a 

professional with formal university education trained to the position for which he or she is 

proposed with a minimum of 10 years of experience on projects of similar size and complexity, 

as well as similar environment.  

H.5.3 The Construction Superintendent shall have a minimum of 10+ years of experience as a project 

superintendent on similar construction projects and similar environment.  The Construction 

Superintendent must have demonstrated experience coordinating all site construction activities 

and supervising all field personnel as required to successfully finishing similar project on 

schedule and within budget. The Construction Superintendent can be the Safety Manager. 

 

H.5.4  Construction Key personnel shall be on the construction site on a full time basis throughout the 

construction period unless otherwise approved by Court or their designated representative. 

Quality Control Manager may be on site part-time as necessary. If key personnel are approved 

to be off-site to attend meetings or such other work, the Contractor shall have at minimum one 

alternate present on the site serving as its Construction Site Representative at all times when any 

performance of the work at the site is being conducted by any member of the Contractor or its 

subcontractor.  Key personnel shall be under the direct employ of the Contractor for the duration 

of the work activities under this Contract. 

 

H.5.5 The Personnel specified above are considered to be essential to the work being performed 

hereunder.  Prior to replacing any of the specified individuals, the Contractor will immediately 

notify the Contracting Officer and the Contracting Officer Technical Representative, through 

the CM, reasonably in advance and will submit written justification (including proposed 

substitutions) in sufficient detail to permit evaluation of the impact on the project.The resume of 
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the personnel substitution must be provided to the Contracting Officer and the Contracting 

Officer Technical Representative for review and acceptance prior to replacement. 

 
 
 
 
 
 
 
 
 
 
 
 
 

[END OF SECTION H] 
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SECTION I:     CONTRACT CLAUSES 
 

I.1  APPLICABILITY OF STANDARD CONTRACT PROVISIONS 

 

The D.C. Courts General Provisions, revised May 2017 (Attachment J.1) and the General 

Conditions and the Construction Contracts (Attachment J.20) are incorporated as part of the 

resulting contract. 

 

I.2 DISCLOSURE OF INFORMATION 

 

I.2.1 Any information made available by the District of Columbia Courts shall be used only for the 

purposes of carrying out the provisions of this contract, and shall not be divulged nor made 

known in any manner to any person except as may be necessary in the performance of the 

contract. 

 

I.2.2. In performance of this Contract, the Contractor agrees to assume responsibility for protection of 

the confidentiality of Courts records and that all work shall be performed under the supervision 

of the Contractor or the Contractor’s responsible employees. 

 

I.2.3 Each office or employee of the Contractor to whom information may be available or disclosed 

shall be notified in writing by the Contractor that information disclosed to such officer or 

employee can be used only for a purpose and to the extent authorized herein, and that further 

disclosure of any such information, by any means, for a purpose or to an extent unauthorized 

herein, may subject the offender to criminal sanctions. 

 

I.2.4 No information regarding the Contractor’s performance of the contract shall be disclosed by the 

Contractor to anyone other than the District of Columbia Courts officials unless written 

approval is obtained in advance from the Contracting Officer. 

 

I.3       RIGHTS IN DATA  

 

I.3.1 "Data" as used herein, means recorded information, regardless of form or the media on which it 

may be recorded.  The term includes technical data and computer software.  The term does not 

include information incidental to contract administration, such as financial, administrative, cost 

and pricing, or management information. 

 

I.3.2 The term "Technical Data" as used herein, means recorded information regardless of form or 

characteristic.  It may, for example, document research, experimental, developmental work, or 

be used to define a design or process to produce, support, maintain, or update material or 

documentation.  The data may be character, graphic or pictorial delineation in media such as 

drawings or photographs, text, or related design or performance type documentation.  Examples 

of technical data include research data, documentation drafts, lists, specifications, profiles, 

standards, process sheets, manuals, and technical reports. 

 

I.3.3 The Contractor shall pay all royalties and license fees.  The Contractor shall defend suits or 

claims for infringement of copyrights and patent rights and shall hold the Owner, CM and 

Architect harmless from loss on account thereof, but shall not be responsible for such defense or 

loss when a particular design, process or product of a particular manufacturer or manufacturers 

is required by the Contract Documents or where the copyright violations are contained in 
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Drawings, Specifications or other documents prepared by the Owner, CM or Architect.  

However, if the Contractor has reason to believe that the required design, process or product is 

an infringement of a copyright or a patent, the Contractor shall be responsible for such loss 

unless such information is promptly furnished to the CM and Architect.  Contractor will not 

knowingly include any work copyrighted by others in any material prepared under this 

Agreement unless it obtained either prior permission from the Owner or an irrevocable royalty 

free license for the Owner in such work. 

 

I.3.4 All data first produced in the performance of any contract resulting from this solicitation process 

shall be the sole property of the District of Columbia Courts.  The Offeror hereby acknowledges 

that all data produced by the Offeror for the process, are works made for hire and are the sole 

property of the District of Columbia Courts; but, to the extent any such data may not, by 

operation of law, be works made for hire, the Contractor shall transfer and assign to the Courts 

the ownership of copyright in works, whether published or unpublished.  Further, the Contractor 

agrees to give the Courts all assistance reasonably necessary to perfect such rights, including but 

not limited to the works and supporting documentation and the execution of any instrument 

required to register copyrights.  The Contractor agrees not to assert any rights at common law or 

in equity in such data.  The Contractor shall not publish or reproduce such data in whole or in 

any manner or form, authorize others to do so, without written consent of the District of 

Columbia Courts until the Courts may release such data to the public domain.  The Courts shall 

not unreasonably withhold consent to the Offeror's request to publish or reproduce data in 

professional or public relations trade publications. 

 

I.4  CONFIDENTIALITY OF INFORMATION 

 

The Contractor shall keep all information relating to any employee or customer of the Court in 

absolute confidence and shall not use the information in connection with any other matters; nor 

shall it disclose any such information to any other person, firm or corporation, in accordance 

with the District and federal laws governing the confidentiality of records. 

 

I.5 DISPUTES 

 

Any dispute arising under or out of this contract is subject to the provisions of Chapter 8 of 

the Procurement Guidelines of the DCC. 

 

I.6 EXAMINATION OF BOOKS AND RECORDS 

 

The Contracting Officer or any of the Contracting Officer’s duly authorized representatives 

shall, until three (3) years after final payment, have the right to examine any directly pertinent 

books, documents, papers and record of the Contractor involving transactions related to the 

services furnished under this contract. 

 

I.7 RECORD KEEPING 

 

The Contractor shall be expected to maintain complete and accurate records justifying all 

actual and accrued expenditures. The Contractor’s records of the services furnished under this 

contract shall be subject to periodic audit by the Court. 
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I.8 PPROTEST 

I.8.1 Any aggrieved person may protest this solicitation, award or proposed contract award 

in accordance with Chapter 8 of the Procurement Guidelines of the District of 

Columbia Courts (Attachment J15). Protest shall be filed in writing, within ten (10) 

calendar days after the basis of the protest is known (or should have been known), 

whichever is earlier, with the Contracting Officer at: 

 

Louis W. Parker 

Administrative Services Division District of Columbia Courts 

616 H Street, N.W., Suite 616 

Washington, D.C. 20001 

 

I.8.2 A protest shall include the following: 

(a) Name, address and telephone number of the protester; 

(b) solicitation or contract number; 

 
(c) Detailed statement of the legal and factual grounds for the protest, including 

copies of relevant documents; 

(d) Request for a ruling by the Contracting Officer; and 

(e) Statement as to the form of relief requested. 

I.8 Cancellation Ceiling 

 

In the event of cancellation of the contract because of non-appropriation for any fiscal year 

after fiscal year 2020, there shall be a cancellation ceiling of zero dollars representing 

reasonable preproduction and nonrecurring costs, which would be applicable to the items or 

services being furnished and normally amortized over the life of the contract. 

 

I.9 Debriefing 

 

An unsuccessful offeror may request a debriefing by submitting a written request to the 

Contracting Officer at the address specified in I.7.1 above within three (3) calendar days from 

the date of receipt of the notification of award. 

 

I.10 Insurance 

 

I.10.1 General Requirements 

All insurance shall be written with financially responsible companies authorized to do 

business in the District of Columbia or in the jurisdiction where the work is to be 

performed; have either an A.M. Best Company rating of A-VIII or higher. All 

insurance shall set forth the District of Columbia Courts as an additional 

insured. The policies of insurance shall provide for at least thirty (30) calendar 

day written notice to the District of Columbia Courts prior to their termination 

or material alteration. The Contractor shall require all subcontractors to carry the 

same insurance required herein. 
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The Contractor shall ensure that all policies provide that the Contracting Officer shall be 

given thirty (30) calendar days prior written notice in the event that the stated limits in the 

declaration page is reduced via endorsement or the policy is cancelled prior to the expiration 

date shown on the certificate. The Contractor shall provide the Contracting Officer with ten 

(10) calendar days prior written notice in the event of non-payment of premium. 

 

I.10.2 Automobile Liability Insurance 

 

The Contractor shall provide automobile liability insurance to cover all owned, hired or non-

owned motor vehicles used in conjunction with the performance of the contract. The policy 

shall provide a $1,000,000.00 per occurrence combined single limit for bodily injury and 

property damage. 

 

I.10.3 Workers’ Compensation Insurance 

 

The Contractor shall provide Workers’ Compensation insurance in accordance with the 

statutory mandates of the District of Columbia or the jurisdiction in which the contract is 

performed. 

 

I.10.4 Employer’s Liability Insurance 

 

The Contractor shall provide employer’s liability insurance as follows: $1 million per 

accident for injury; $1 million per employee for disease; and $1 million for policy disease 

limit. 

 
I.11.    Duration 

 

The Contractor shall carry all required insurance until the contract work is accepted by the 

DCC and shall carry the required General Liability; and any required Employment Practices 

Liability Insurance for five (5) years following final acceptance of the work performed under 

this contract. 

 

I.12.0 Liability 

 

These are the required minimum insurance limits required by the DCC. HOWEVER, 

THE REQUIRED MINIMUM INSURANCE REQUIREMENTS WILL IN NO WAY 

LIMIT THE CONTRACTOR’S LIABILITY UNDER THIS CONTRACT. 

 

I.12.1 Measure of Payment 

 

The DCC shall not make any separate measure or payment for the cost of 

insurance and bonds. The Contractor shall include all costs of insurance and bonds in the 

contract price. 

 

I.12.2 Notification 

 

The Contractor shall immediately provide the Contracting Officer with written notice in the 

event its insurance has or will be substantially changed, cancelled or not renewed, and provide 

an updated Certificate of Insurance to the Contracting Officer. 
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I.12.3 Certificates of Insurance 

 

The Contractor shall submit Certificates of Insurance giving evidence of the required 

insurance coverage as specified in this section prior to commencing work. Evidence of 

insurance shall be submitted to: 

 

Kenneth Evans 

Senior Contract Specialist 616 H Street, N.W., Suite 612 

Washington, DC 20001 

Phone: 202-879-8778 

kenneth.evans@dccsystem.gov 

 

I.12.4 Disclosure of Information 

 

The Contractor agrees that the DCC may disclose the name and contact 

information of its insurers to any third party which presents a claim against the DCC for any 

damages or claims resulting from or arising out of work performed by the Contractor, its 

agents, employees, servants or subcontractors in the performance of this contract 

 

I.13   FEDERAL, STATE, AND LOCAL CODES AND STANDARDS 

 

 The offeror is responsible for making sure all personnel and subcontractor personnel are 

knowledge of all federal, state, and local regulation pertaining to their work and shall provide 

work in accordance with those regulations.   

 

I.14  SUSPENSION OF WORK   

  

I.14.1  The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all 

or any part of the work of this contract for the period of time that the Contracting Officer 

determines appropriate for the convenience of the Courts. 

  

I.14.2  If the performance of all or any part of the work is, for an unreasonable period of time, 

suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration 

of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this 

contract (or within a reasonable time if not specified), an adjustment shall be made for any 

increase in the cost of performance of this contract (excluding profit) necessarily caused by the 

unreasonable suspension, delay, or interruption, and the contract modified in writing 

accordingly. However, no adjustment shall be made under this clause for any suspension, delay, 

or interruption to the extent that performance would have been so suspended, delayed, or 

interrupted by any other cause, including the fault or negligence of the Contractor, or for which 

an equitable adjustment is provided for or excluded under any other term or condition of this 

contract. 

  

I.14.3  A claim under this clause shall not be allowed: 

  

(1) For any costs incurred more than 30 days before the Contractor shall have notified the 

Contracting Officer in writing of the act or failure to act involved (but this requirement shall not 

apply as to a claim resulting from a suspension order); and 

mailto:kenneth.evans@dccsystem.gov
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(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the 

termination of the suspension, delay, or interruption, but not later than the date of final payment 

under the contract. 

                      

I.15     Owners Rights To Stop Work    

 

I.15.1 If the Contractor fails to correct Work which is not in accordance with the requirements 

of the Contract Documents as required by Attachment K.20, Section 12.2 or persistently 

fails to carry out Work in accordance with the Contract Documents, the Owner may 

issue a written order to the Contractor to stop the Work, or any portion thereof, until the 

cause for such order has been eliminated; however, the right of the Owner to stop the 

Work shall not give rise to a duty on the part of the Owner to exercise this right for the 

benefit of the Contractor or any other person or entity, except to the extent required by 

Attachment K.20, Section 6.1.3. 

 

I.15.2   If the Contractor fails to abide by any or all of the provisions of the Contract, the 

Contracting Officer reserves the right to stop all work or any portion thereof affected by 

the Contractor’s failure to comply with the Contract requirements. This stoppage will 

remain in effect until the Contractor has taken action to meet the contract requirements. 

If the Contractor fails or refuses to meet all the provisions of the contract or any 

separable part thereof after written notification and work stoppage, the Owner may 

terminate the right of the Contractor to proceed. 

 

I.16     Owners Rights to Carry out Work  

 

I.16.1  If the Contractor defaults or neglects to carry out the Work in accordance with the 

Contract Documents and fails within a seven-day period after receipt of written notice 

from the Owner to commence and continue correction of such default or neglect with 

diligence and promptness, the Owner may, without prejudice to other remedies the 

Owner may have, correct such deficiencies. In such case an appropriate Change Order 

shall be issued deducting from payments then or thereafter due the Contractor the 

reasonable cost of correcting such deficienc ies, including Owner's expenses and 

compensation for the Architect's additional services made necessary by such default, 

neglect or failure. Such action by the Owner and amounts charged to the Contractor are 

both subject to prior approval of the Architect. If payments then or thereafter due the 

Contractor are not sufficient to cover such amounts, the Contractor shall pay the 

difference to the Owner. 

 

I.17   COURT DELAYS OF WORK   

  

(a) If the performance of all or any part of the work of this contract is delayed or interrupted (1) 

by an act of the Contracting Officer in the administration of this contract that is not expressly or 

impliedly authorized by this contract, or (2) by a failure of the Contracting Officer to act within 

the time specified in this contract, or within a reasonable time if not specified, an adjustment 

(excluding profit) shall be made for any increase in the cost of performance of this contract 

caused by the delay or interruption and the contract shall be modified in writing accordingly. 

Adjustment shall also be made in the delivery or performance dates and any other contractual 

term or condition affected by the delay or interruption. However, no adjustment shall be made 

under this clause for any delay or interruption to the extent that performance would have been 
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delayed or interrupted by any other cause, including the fault or negligence of the Contractor, or 

for which an adjustment is provided or excluded under any other term or condition of this 

contract. 

  

    (b) A claim under this clause shall not be allowed: 

  

(1) For any costs incurred more than 30 days before the Contractor shall have notified 

the Contracting Officer in writing of the act or failure to act involved; and 

  

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable 

after the termination of the delay or interruption, but not later than the day of final 

payment under the contract. 

 

I.18   SAFETY PRECAUTIONS AND PROGRAMS 

  

I.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the performance of the Contract.  

  

I.18.1.2 The Contractor shall submit a site-specific safety plan to the COTR within 15 calendar days 

of Notice to Proceed and prior to the start of any construction activities.   

 

I18.1.3  The Contractor shall perform all site, plant and construction work in accordance with the 

Safety Standards of the District of Columbia and the Occupational Safety and Health Act of 

1970.  The Contractor or his representative shall be thoroughly familiar with these standards 

and have copies of the same available at the project site always.  

  

I.18.1.4  Operators of explosive-actuated tools shall have a training certificate, as required by the 

Safety Code in their possession.   

  

I.18.1.5  The Contractor shall be responsible for providing and installing adequate temporary shoring 

and/or bracing for all walls, slabs and like constructions if needed to perform the task.  

  

I.18.1.6  The Courts, its officers, agents, servants and employees shall not be held liable for any 

property damages or physical harm resulting from inadequate protection.  

  

I.18.1.7  Prior to execution of shoring and/or bracing the Contractor shall submit details and 

calculations for shoring and/or bracing designs for the Owner’s review.  

  

I.18.1.8  Special precautions shall be exercised to prevent use of, or access to, Contractors materials, 

equipment or tools by occupants or entry by occupants into Contractor’s work areas. 

 

I.18.2  SAFETY OF PERSONS AND PROPERTY  

  

I.18.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable 

protection to prevent damage, injury or loss to:  

 (1) Employees on the Work and other persons who may be affected thereby;  

 (2) The Work, materials and equipment to be incorporated therein, whether in storage on or 

off the site, under care, custody or control of the Contractor or the Contractor's 

Subcontractors or Sub-subcontractors; and  
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 (3) Other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, 

pavements, roadways, structures and utilities not designated for removal, relocation or 

replacement in the course of construction.  

  

I.18.2.2 The Contractor shall give notices and comply with applicable laws, ordinances, rules, 

regulations and lawful orders of public authorities bearing on safety of persons or property 

or their protection from damage, injury or loss. 

 

I.18.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance 

of the Contract, reasonable safeguards for safety and protection, including posting danger 

signs and other warnings against hazards, promulgating safety regulations and notifying 

owners and users of adjacent sites and utilities.  

  

I.18.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual 

methods are necessary for execution of the Work, the Contractor shall exercise utmost care 

and carry on such activities under supervision of properly qualified personnel.  

  

I.18.2.5  The Contractor shall promptly remedy damage and loss (other than damage or loss insured 

under property insurance required by the Contract Documents) to property caused in whole 

or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or 

indirectly employed by any of them, or by anyone for whose acts they may be liable and for 

which the Contractor is responsible, except damage or loss attributable to acts or omissions 

of the Owner, Construction Manager, or Architect or anyone directly or indirectly employed 

by either of them, or by anyone for whose acts either of them may be liable, and not 

attributable to the fault or negligence of the Contractor.  The foregoing obligations of the 

Contractor are in addition to the Contractor's obligations.  

  

I.18.2.6 The Contractor shall designate a responsible member of the Contractor's organization at the 

site whose duty shall be the prevention of accidents.  This person shall be the Contractor's 

superintendent unless otherwise designated by the Contractor in writing to the Owner and 

CM.  

  

I.18.2.7  The Contractor shall not load or permit any part of the construction or site to be loaded so as 

to endanger its safety. 

 

I.18.3  HAZARDOUS MATERIALS  

  

I.18.3.1 The Contractor shall not use asbestos-containing construction materials, fill or other building 

components that contain or have absorbed hazardous materials, as that term is defined in 42 

U.S.C.A. § 9601(14).  In addition, if hazardous materials are encountered at the site of the 

Work or in the performance of the Work, Contractor shall stop work in the area of hazardous 

materials and immediately notify the Owner.  Contractor shall bar all persons from entering 

the affected area and take all necessary steps to minimize the risks to employees and others 

from such hazardous materials.  Contractor and Owner shall meet to identify the entirety of 

the affected area and review containment and remedial action.  It is understood that Owner 

may employ Contractor or separate contractor(s) to remove, remediate or render harmless 

hazardous materials encountered at the site or in the performance of the Work.  

  

I.18.3.2  In the event Owner and Contractor agree that Contractor shall perform the removal, 

remediation or render harmless the hazardous materials, then such work shall be performed 



DCSC-21-RFP-085 

 37 

at such additional price and performance time as determined pursuant to this Agreement.  

Contractor shall secure all licenses and permits required for the performance of such work.  

  

I.18.3.3  Contractor agrees to indemnify, hold harmless and defend Owner from claims, damages, 

losses, costs, expenses, and liabilities arising out of or resulting from the presence, 

uncovering or release of suspected or confirmed hazardous materials to the extent caused by 

the negligence of, or failure to comply with, the terms and conditions of the contract 

documents by the Contractor or anyone for whom the Contractor is responsible. 

 

I.18.4   EMERGENCIES  

  

I.18.4.1  In an emergency affecting safety of persons or property, the Contractor shall act, at the 

Contractor's discretion, to prevent threatened damage, injury or loss. Additional 

compensation or extension of time claimed by the Contractor on account of an emergency 

shall be determined as provided in Attachment K.20 Section 4.3 and Article 7  

 

 I.19 USE OF PREMISES   

  

(a) The Contractor shall not load or permit the loading of any part of any structure to such an 

extent as to endanger its safety. 

  

(b) The Contractor shall comply with the regulations governing the operation of premises, 

which are occupied and shall perform his contract in such a manner as not to interrupt or 

interfere with the conduct of Court. 

  

(c) Any work necessary to be performed after regular working hours, on Saturdays, Sundays or 

legal holidays, shall be performed without additional expense to the Court. 

  

(d) The Contractor shall use only such entrances to the work area as designated by the COTR. 

  

(e) Any work, once started, shall be completed as rapidly as possible and without unnecessary 

delay. 

  

(f) Only such portions of the premises as required for proper execution of the contract shall be 

occupied. 

  

(g) All work shall be performed in such manner as to cause minimum annoyance to occupants 

of adjacent premises and interference with normal traffic. 

  

(h) Work performed in existing buildings shall be executed in a manner that will cause 

minimum interference with facility occupants. 

  

(i) All work shall be carried on in an orderly manner performed in such manner to cause 

minimum: 

  

(1) Interference with or disruption of normal activities in the building which is occupied; and 

  

  (2) Noises or disturbances. 

 

I.20   ACCESS TO BUILDING    
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(a) Contractor will be given access to the building, except to secure all sensitive areas or where 

work is specified to be performed at specified periods. 

  

(b) Contractor will be given access to buildings only on Monday through Sunday of each week. 

  

(c) Contractor shall make all necessary arrangements for access to the building after regular 

working hours and/or for work on Saturday, Sunday or Holidays with the COTR. 

  

(d) Should the Contractor desire to work on Saturdays, Sundays, or holidays, he/she must 

receive permission in writing from the COTR or designee.  If permission is granted, all work 

performed shall be at no additional expense to the Court. 

 

I.21 CONSENT TO SUBCONTRACT  

 

The Contractor hereunder shall not subcontract any of the Contractor's work or services to any 

subcontractor without the prior, written consent of the Contracting Officer.  Any work or 

service so subcontracted shall be performed pursuant to a subcontract agreement which the 

Courts shall have the rights to review and approve prior to its execution.  Any such subcontract 

shall specify that the Contractor and the subcontractor shall be subject to every provision if this 

contract.  Notwithstanding any such subcontractor approved by the Court, the Contractor shall 

remain liable to the Courts for all contractors' work and services required hereunder. 

 

I.22   SUBCONTRACTS  

  

(a) Nothing contained in the contract documents shall be construed as creating any 

contractual relationship between any subcontractor and the Court. 

 

(b) The divisions or sections of the specifications are intended to control the Contractor 

in dividing the work among the subcontractors or to limit the work performed by any 

trade. 

 

(c) The Contractor shall be as fully responsible to the Court for the acts and 

  omissions of subcontractors, and of persons employed by them as he is for the acts and 

omissions of persons directly employed by him. 

 

(d) The Contractor shall be responsible for the coordination of the trades,  

subcontractors, materials, and persons engaged upon his work. 

 

(e) The Court will not undertake to settle any differences between the Contractor and his 

subcontractors or between subcontractors. 

 

(f) Any work or service so subcontracted shall be performed pursuant to a subcontract 

agreement which the Courts shall have the rights to review and approve prior to its 

execution.  Notwithstanding any such subcontractor approved by the Court, the 

Contractor shall remain liable to the Courts for all contractors’ work and services 

required hereunder. 

 

I.23 LIQUIDATED DAMAGES: 
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I.23.1  The Contractor, its agent and subcontractors shall be liable for liquidated damages for each day 

of delay in achieving Substantial Completion as detailed in Article 9.11 of the General Terms 

and Conditions for Construction (Attachment J.20).   

I.24. PERFORMANCE BOND, PAYMENT BOND AND WARRANTY REQUIREMENTS 

I.24.1 The Offeror shall furnish bonds covering the faithful performance of the Contract (performance 

bond) equivalent to 100% of the contract value. A payment bond equivalent to 100% of all 

obligations arising there under. A warranty bond equivalent to 20%. Bonds may be secured 

through the Offeror's usual sources. The Contractor shall be required to provide the warranty 

bond at least three (3) calendar days before the Final Statement of Payment is issued. This 

warranty must be in effect for one (1) year, from the date of the final payment to the Contractor.  

 

I.24.2  If the furnishing of such bonds is stipulated in the Bid Documents, the cost shall be included in 

the Offer. If the furnishing of such bonds is required after receipt of Offers and before execution 

of the Contract, the cost of such bonds shall be added to the Offer in determining the Contract 

Sum. 

 

I.24.3 If the Courts require that bonds be secured from other than the Offeror's usual sources, changes 

in cost will be adjusted as provided in the Contract Documents. 

 

I.25  TIME OF DELIVERY AND FORM OF BONDS 

 

I.25.1 The Offeror shall deliver the required performance and payment bonds to the Courts not later 

than 5 days following the date of execution of the Contract.  If the Work is to be commenced 

prior to the date stated in the letter of intent, the Offeror shall, prior to the commencement of the 

Work, submit evidence satisfactory to the Courts that such bonds will be furnished and 

delivered. 

 

I.25.2 Unless otherwise provided, the bonds shall be written on the attached Bond Forms. Both bonds 

shall be written in the amount of the Contract Sum. 

 

I.25.3 The bonds shall be dated on or after the date of the Contract Award. 

 

I.25.4  The Offeror shall require the attorney-in-fact who executes the required bonds on behalf of the 

surety to affix thereto a certified and current copy of the power of attorney. 

 

I.26 WARRANTY 

 

I.26.1  Offerors are encouraged to submit information on any standard commercial warranties 

provided for offered products. The DC Court will consider these warranties in determining 

the most advantageous offer, to the extent provided in the evaluation factors.  

 

I.26.2  Incorporation of Warranty.  Notwithstanding the contractor's standard commercial 

warranty, if offered and accepted by the DC Court, any dispute thereunder will be resolved 

under the Disputes clause of this contract, notwithstanding any disputes procedure that may 

be specified in the warranty.   

 

I.26.3       Contractor Warranty (Products). 
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A. The contractor warrants that all products furnished under this contract, including 

packaging and markings, will be free from defects in material or workmanship and will 

conform with the specifications and all other requirements of this contract.  

 

The contracting officer will give written notice to the contractor of any breach of warranty 

and either:  

(1) require the prompt correction or replacement of any defective or 

nonconforming products; or  

(2) retain them, reducing the contract price by an amount equitable under the 

circumstances. 

 

B. When return for correction or replacement is required, the contractor is responsible for all 

costs of transportation and for risk of loss in transit. If the contractor fails or refuses to 

correct or replace the defective or nonconforming products, the contracting officer may 

correct or replace them with similar products and charge the contractor for any cost to the 

DC Court. In addition, the contracting officer may dispose of the nonconforming products, 

with reimbursement from the contractor or from the proceeds for excess costs. Any products 

corrected or furnished in replacement are subject to this clause.  

 

C. The rights and remedies of the DC Court provided in this clause are in addition to, and do 

not limit, any rights afforded to the DC Court by any other clause of the contract. 

  

I.26.4       Warranty of Services  

 

A. Notwithstanding inspection and acceptance by the DC Court or any provision concerning 

the conclusiveness thereof, the contractor warrants that all services performed under this 

contract will, at the time of acceptance, be free from defects in workmanship and conform to 

the requirements of this contract. The contracting officer will give written notice of any 

defect or nonconformance to the contractor [contracting officer will insert the specific 

period in which notice will be given to the contractor; e.g., "within 30 days from the date of 

acceptance by the DC Court"; within 1000 hours of use by the DC Court;" or other specified 

event whose occurrence will terminate the period of notice, or combination of any 

applicable events or period]. This notice will state either: 

  

(1) that the contractor shall correct or re-perform any defective or nonconforming services; 

or  

(2) that the DC Court does not require correction or re-performance.  

 

B. If the contractor is required to correct or re-perform, it shall be at no cost to the DC 

Court, and any services corrected or re-performed by the contractor shall be subject to this 

clause to the same extent as work initially performed. If the contractor fails or refuses to 

correct or re-perform, the contracting officer may, by contract or otherwise, correct or 

replace with similar services and charge to the contractor the cost occasioned to the DC 

Court thereby, or make an equitable adjustment in the contract price. 

 

C. If the DC Court does not require correction or re-performance, the contracting officer will   

make an equitable adjustment in the contract price. 
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I.27    WARRANTY 

 

Offerors are encouraged to submit information on any standard commercial warranties 

provided for offered products. The DC Court will consider these warranties in determining the 

most advantageous offer, to the extent provided in the evaluation factors.  

 

I.28 Incorporation of Warranty.  Notwithstanding the contractor's standard commercial warranty, 

if offered and accepted by the DC Court, any dispute thereunder will be resolved under the 

Disputes clause of this contract, notwithstanding any disputes procedure that may be specified 

in the warranty.   

 

I.28 Contractor Warranty (Products)  

 

I.28.1 The contractor warrants that all products furnished under this contract, including packaging and 

markings, will be free from defects in material or workmanship and will conform with the 

specifications and all other requirements of this contract.  

 

I.28.2  The contracting officer will give written notice to the contractor of any breach of warranty and 

either:  

(1) Require the prompt correction or replacement of any defective or nonconforming products; 

or  

(2) Retain them, reducing the contract price by an amount equitable under the circumstances. 

 

 I.28.3  When return for correction or replacement is required, the contractor is responsible for all 

costs of transportation and for risk of loss in transit. If the contractor fails or refuses to correct 

or replace the defective or nonconforming products, the contracting officer may correct or 

replace them with similar products and charge the contractor for any cost to the DC Court. In 

addition, the contracting officer may dispose of the nonconforming products, with 

reimbursement from the contractor or from the proceeds for excess costs. Any products 

corrected or furnished in replacement are subject to this clause.  

 

I.28.4 The rights and remedies of the DC Court provided in this clause are in addition to, and do not 

limit, any rights afforded to the DC Court by any other clause of the contract. 

  

I.28.5   Warranty of Services  

 

I. 28.5.1 Definition. "Acceptance," as used in this clause, means the act of an authorized representative 

of the DC Court by which the DC Court assumes for itself, or as an agent of another, 

approves specific services, as partial or complete performance of the contract.  

 

I. 28.5.2 Notwithstanding inspection and acceptance by the DC Court or any provision concerning the 

conclusiveness thereof, the contractor warrants that all services performed under this contract 

will, at the time of acceptance, be free from defects in workmanship and conform to the 

requirements of this contract. The contracting officer will give written notice of any defect or 

nonconformance to the contractor [contracting officer will insert the specific period of time in 

which notice will be given to the contractor; e.g., "within 30 days from the date of acceptance 

by the DC Court"; within 1000 hours of use by the DC Court;" or other specified event whose 

occurrence will terminate the period of notice, or combination of any applicable events or 

period of time]. This notice will state either: 
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(1) that the contractor shall correct or re-perform any defective or nonconforming services; or  

(2) that the DC Court does not require correction or re-performance.  

 

I. 28.5.3 If the contractor is required to correct or re-perform, it shall be at no cost to the DC Court, and 

any services corrected or re-performed by the contractor shall be subject to this clause to the 

same extent as work initially performed. If the contractor fails or refuses to correct or re-

perform, the contracting officer may, by contract or otherwise, correct or replace with similar 

services and charge to the contractor the cost occasioned to the DC Court thereby, or make an 

equitable adjustment in the contract price. 

 

I.28.5.4 If the DC Court does not require correction or re-performance, the Contracting Officer will   

make an equitable adjustment in the contract price. 

 

I.29 PUBLICITY   
 

The Contractor shall at all times obtain the prior written approval from the Court’s Contracting 
Officer before it, any of its officers, agents, employees or subcontractors, either during or after 
expiration or termination of the contract, make any statement or issue any material, for 
publication through any medium of communication, bearing on the work performed or data 
collected under this contract. 
 

 

 

 

 

 

 

 

END OF SECTION I 
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SECTION J:   ATTACHMENTS 

 

The following list of attachments is incorporated into the solicitation by reference.   

 

Attachment 

Number 
Document 

J.1 General Provisions Applicable to District of Columbia Courts Contract  

J.2 Anti-Collusion Statement 

J.3 Ethics in Public Contracting  

J.4 Non-Discrimination  

J.5 Certification of Eligibility  

J.6 Tax Certification Affidavit  

J.7 Certification Regarding a Drug-Free Workplace  

J.8 Release of Claims 

J.9 Payment to Subcontractors and Suppliers Certificate 

J.10 District of Columbia Courts Sexual Harassment Policy  

J.11 Bid/Offer Form (NOT APPLICABLE)   

J.12 Bid/Offer Bond Form  (NOT APPLICABLE)   

J.13 Payment Bond Form 

J.14 Performance Bond Form 

J.15 Tax Regulations 

J.16 DC Courts Tax Exemption Certificate 

J.17 Application for Payment 

J.18 Davis Bacon Act and Davis Bacon Wage Rates 

J.19 Contract Work Hours and Safety Standards Act 

J.20 General Terms and Conditions for Construction  

J.21 DC Courts Past Performance Questionnaire 

J.22 
Construction Documents – Fourth Floor East Magistrate Judges Office 

Renovation Phase A & B 

J.23 
Construction Documents – Fourth Floor East Magistrate Judges Office 

Renovation Phase C & D 

J.24 
Project Manual 

J.25 
Cable & Management Procedures Manual 

J.26 
AV Standards 

J.27 
Freight Elevator & Projects Diagram 
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Attachment 

Number 
Document 

J.28 
PPE Memo 

K Offer Breakdown Sheets  

  

 

 

 



DCSC-21-RFP-085 

 45 

SECTION K:  REPRESENTATIONS, CERTIFICATIONS AND OTHER 

STATEMENTS OF OFFERORS 
 

K.1 CERTIFICATE REGARDING A DRUG-FREE WORKPLACE (See Attachment J.7) 

 

K.2 WALSH-HEALY ACT 

 

If your bid is $10,000 or more, the following information MUST be furnished: 

 

(a) Regular Dealer 

 

(  ) The Bidder is a Regular Dealer pursuant to Clause 28 of the District of Columbia 

Courts General Contract Provisions. 

(  ) The Bidder is not a Regular Dealer pursuant to Clause 28 of the 

District of Columbia Courts General Contract Provisions. 

 

(b) Manufacturer 

 

(  ) The Bidder is a Manufacturer pursuant to Clause 28 of the District of Columbia 

Courts General Contract Provisions. 

 

(  ) The Bidder is not a Manufacturer pursuant to Clause 28 of the District of 

Columbia Courts General Contract Provisions. 

 

K.3 BUY AMERICAN CERTIFICATION 

 

The Bidder hereby certifies that each product, except the end products listed below, is a 

domestic product (as defined in Clause 28 of the District of Columbia Courts General Contract 

Provisions), and that components of unknown origin are considered to have been mined, 

produced, or manufactured outside the United States. 

________________________________________________________________________ 

EXCLUDED END PRODUCTS   COUNTRY OR ORIGIN 

 

________________________________________________________________________ 

 

K.4 OFFICERS NOT TO BENEFIT CERTIFICATION 

 

Each Bidder shall check one of the following: 

 

____ (a) No person listed in Clause 21 of the District of Columbia Courts General 

Contract Provisions will benefit from this contract. 

 

____ (b) The following person(s) listed in Clause 21 of the District of Columbia Courts 

General Contract Provisions may benefit from this contract.  For each person 

listed,  

 

 

attach the affidavit required by Clause 21 of the District of Columbia Courts General 

Contract Provisions. 
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K.5 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 

 

(a) Each signature on the offer is a certification by the signatory that: 

 

(1) The prices in this bid have been arrived at independently, without, for the 

purpose of restricting competition, any consultation, communication, or 

agreement with any bidder or competitor relating to (i) those prices, (ii) the 

intention to submit a bid, or (iii) the methods or factors used to calculate the 

prices offered; 

 

(2) The prices in this bid have not been and will not be knowingly disclosed by the 

Offeror, directly or indirectly, to any other bidder or competitor before offer 

opening unless otherwise required by law; and 

 

(3) No attempt has been made or will be made by the Bidder to induce any other 

concern to submit or not to submit a bid for the purpose of restricting 

competition. 

 

(b) Each signature on the bid is a certification by the signatory that the signatory; 

 

(1) Is the person in the Offeror’s organization responsible for determining the prices 

being offered in this bid, and that the signatory has not participated and will not 

participate in any action contrary to subparagraphs (a) (1) through (a) (3) above; 

or 

 

(2) (i) Has been authorized, in writing, to act as agent for the following 

 principals in certifying that those principals have not participated, and 

 will not participate in any action contrary to subparagraphs (a) (1) 

through (a) (3) above: 

____________________________________________ 

(insert full name or person(s) in the organization responsible for 

determining the prices offered in this bid and the title of his or her 

position in the Offeror’s organization); 

 

(ii) As an authorized agent does certify that the principals named in 

subdivision (b) (2) (1) above have not participated, and will not 

participate, in any action contrary to subparagraphs (a) (1) through (a) (3) 

above; and 

 

(iii) As an agent has not participated, and will not participate, in any action 

contrary to subparagraphs (a) (1) through (a) (3) above. 

 

(c) If Offeror deletes or modifies subparagraph (a) (2) above, the Offeror must furnish with 

its bid a signed statement setting forth in detail the circumstances of the disclosure. 
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K.6 TYPE OF BUSINESS ORGANIZATION 

Bidder operates as (   ) an individual, (   ) a partnership, (   ) a nonprofit organization, 

(   ) a corporation, incorporated under the laws of the State of ___________________, 

(   ) a joint venture, (   ) other. 

 

K.7 PAYMENT IDENTIFICATION NO. 

 

The District of Columbia Courts utilizes an automated vendor database.  All firms are required 

to submit their Federal Tax Identification Number.  Individuals must submit their social security 

numbers. 

 

Please list below applicable vendor information: 

 

Federal Tax Identification Number: ___________________________________________ 

Or 

Social Security Number: ____________________________________________ 

 

 Dunn and Bradstreet Number: _____________________________________________ 

 

Legal Name of Entity Assigned this Number: ___________________________________ 

 

Street Address and/or Mailing Address: _______________________________________ 

 

City, State, and Zip Code: __________________________________________________ 

  

Type of Business: _________________________________________________________ 

 

Telephone Number: _______________________________________________________ 

 

Fax Number: _______________________________________________________ 

 

Name, Number, email (please print) of person to contact about this bid: 

 

_________________________________________________________________ 

 

PAYMENTS UNDER TERMS OF ANY CONTRACT RESULTING FROM THIS 

SOLICITATION WILL BE HELD IN ABEYANCE PENDING RECEIPT OF A VALID 

FEDERAL TAX IDENTIFICATION NUMBER OR SOCIAL SECURITY NUMBER. 

 

K.8 The Offeror by making an Offer represents that: 

 

K.8.1 The Offeror has read and understands the Offering Documents or Contract Documents, to the 

extent that such documentation relates to the Work for which the Offer is submitted, and for 

other portions of the Project, if any, being offered concurrently or presently under construction.  

Offerors are expected to examine the Statement of Work and all instructions and attachments in 

this solicitation. Failure to do so will be at the Offeror’s risk. 

 

K.8.2 The Offer is made in compliance with the Offering Documents. 
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K.8.3 The Offeror has visited the site, become familiar with local conditions under which the Work is 

to be performed, and has correlated the Offeror's personal observations with the requirements of 

the proposed Contract Documents. 

K.8.4 The Offer is based upon the materials, equipment, and systems required for the Work as stated 

in the Offering Documents without exception. 

 

K.9 Penalties for Misrepresentations 

Any material misrepresentation on the sworn notarized self-certification form could result in 

termination of the contract; in accordance with District of Columbia law, Contractor’s liability 

for civil and criminal action indicates possible sanctions. 

 

K.10 Standards of Responsibility 

The prospective Contractor must demonstrate to the satisfaction of the Courts, the capability in 

all respects to perform fully the contract requirements; therefore, the prospective Contractor 

must submit with its Offer the document listed below in K.10.1 andK.10.2:  

 

K.10.1 Performance of the contract. (See Section L.10.2.2 Volume 1 Technical Information Tab B 

Corporate Information & Past Performance  

 

K.10.2 Furnish evidence of the ability to comply with the required and/or proposed delivery or 

performance schedule, taking into consideration all existing commercial and Owner business 

commitments. (See Section L.10.2.2 Volume 1 Management Plan, Organizing Chart, Quality 

Management, & Corporate Capabilites Tab C) 

K.11 OFFERING DOCUMENTS/COPIES 

K.11.1 Offerors will receive one (1) set of the complete Offering Documents. 

 

K.11.2 Offering Documents will not be issued directly to Sub-offerors unless specifically offered in the 

Advertisement or Invitation to Offer. 

 

K.11.3Offerors shall use complete sets of Offering Documents in preparing Offers; neither the Courts 

nor Architect assumes responsibility for errors or misinterpretations resulting from the use of 

incomplete sets of Offering Documents. 

 

K.11.4 The Courts may make copies of the Offering Documents available for the purpose of obtaining 

Offers on the Work.  No license or grant of use is conferred by the issuance of copies of the 

Offering Documents. 

 

K.12  INTERPRETATIONS OR CORRECTIONS OF OFFERING DOCUMENTS 

 

K.12.1 The Offeror shall carefully study and compare each of the Offering Documents with one 

another, and with other Work being offered concurrently or presently under construction to the 

extent that it relates to the Work for which the Offer is submitted; the Offeror shall also examine 

the site and local conditions, and at once, report to the Courts any errors, inconsistencies or 

ambiguities discovered. 

 

K.12.2 Questions concerning this Solicitation must be directed, in writing to: 
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Kenneth  L. Evans Jr, Senior Contract Specialist 

District of Columbia Courts  

Capital Projects and Facilities Management Division 

616 H St., NW, Suite 622 

Washington, DC  20001 

E-mail address: kenneth.evans@dccsystem.gov  

 

K.12.3 Any prospective Offeror desiring an explanation or Interpretation of this Solicitation must 

request it in writing by June 22, 2021, @ 3:00 PM. Requests should be directed to the Senior 

Contract Specialist via the email address listed above. Any substantive information given to a 

prospective Offeror concerning a solicitation will be furnished promptly to all other prospective 

Offerors.  Oral explanations and/or instructions given before the award of the contract will 

not be binding. 

 

K.12.4 The terms and conditions of the Offering Documents may only be modified by written 

Amendments issued by the Contracting Officer; set apart from any oral representations to the 

contrary.  

 

K.13 SUBSTITUTIONS 

 

K.13.1 The materials, products, and equipment(s) described in the Offering Documents establish a 

standard of required function, dimension, appearance and quality to be met by any proposed 

substitution. 

 

K.13.2 No substitutions will be considered prior to receipt of Offers unless written request for approval 

has been received by the Contracting Officer at least ten (10) days prior to the date for receipt of 

Offers.  Such requests shall include the name of the material and/or equipment for which it is to 

be substituted, and, a complete description of the proposed substitution including drawings, 

performance and test data, and other information necessary for an evaluation.  If any further 

changes in other materials, equipment(s) or other portions of the Work to include but not limited 

to changes in the work of other contracts, that incorporation of the proposed substitution would 

require a written request. The burden of proof of the proposed substitution is upon the merit of 

the proposer. The Owner’s decision of approval or disapproval of a proposed substitution shall 

be final.   

 

K.13.3 If the Courts approve a proposed substitution prior to receipt of Offers, such approval will be set 

forth in an Amendment. Offerors shall not rely upon approvals made in any other manner. 

 

K.13.4 No substitutions will be considered after the Contract is awarded unless specifically stated in the 

Contract Documents. 

 

K.14 AMENDMENTS 

 

K.14.1 Amendments will be transmitted by the issuing office to all who are known to have initially 

received a complete set of the Offering Documents. 

 

K.14.2 Copies of Amendments will be made available for inspection wherever Offering Documents are 

on file for clarification. 

 

mailto:kenneth.evans@dccsystem.gov
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K.14.3 Amendments will be issued no later than three (3) days prior to the date of receipt of the Offers 

unless an Amendment withdrawing the request for Offers or one which includes postponement 

of the date for receipt of Offers. 

 

K.14.4 Prior to submitting an Offer, each Offeror shall ascertain all Amendments issued, and 

acknowledge their receipt in the Offer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
*****THE REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY ******* 
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SECTION L:  INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 

 

L.1 CONTRACT AWARD 

 

L.1.1 Most Advantageous to the District 

 

The Court intends to award single contract resulting from this solicitation to the responsible 

offeror whose offer conforming to the solicitation will be most advantageous to the Court, cost 

or price, technical and other factors, specified elsewhere in this solicitation considered.   

  

L.1.2 SELECTION OF NEGOTIATION PROCESS  

In accordance with evaluation of the proposals using only the criteria stated in the RFP and in 

accordance with weightings provided in the RFP, the Contracting Officer may elect to proceed 

with any method of negotiations, discussions or award of the contract without negotiations, 

which is set forth in subsections.  If the CO elects to proceed with negotiations, the CO may 

limit, for purposes of efficiency, the number of proposals in the competitive range to the greatest 

number that will permit an efficient competition among the most highly rated proposals. 

 

L.2 Proposal Submission and Identification 

 

L.2.1   The District of Columbia Courts will not accept an email or facsimile copy of a proposal as an 

original.  Unless specifically authorized in the solicitation, the District of Columbia Courts shall 

not accept telegraphic offers.   

 

L.2.2 Proposals shall be submitted in a sealed proposal package.  The Offeror shall conspicuously 

mark on the outside of the proposal package the name and address of the Offeror and the 

following: 

 

Solicitation Number: DCSC-20-RFP-085 

Caption: “H. Carl Moultrie Courthouse Fourth Floor East Magistrate Judges Suite 

Renovation” 

Proposal Due Date & Time: DATE: July 9, 2021 NO LATER THAN 3:00 P.M.                  

 

L.2.3 Confidentiality of Submitted Information:   

 

L.2.4  Offerors who include in their proposals data that they do not want disclosed to the public or 

used by the District of Columbia Courts except for use in the procurement process shall mark 

the title page of the proposal document with the following legend: 

 

L.2.5 "This proposal includes data that shall not be disclosed outside the District of Columbia Courts 

and shall not be duplicated, used or disclosed in whole or in part for any purpose except for use 

in the procurement process." 

 

L.2.6  The specific information within the proposal which the offeror is making subject to this 

restriction announced on the title page must be noted on the individual pages which contain it.  

The offeror shall mare each page containing confidential information or data it wishes to restrict 

with the following text: 
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L.2.7 "Use or disclosure of data contained on this page is subject to the restriction on the title page of 

this proposal". 

 

L.2.8 Note that the District of Columbia Courts shall have the right to duplicate, use, or disclose the 

data to the extent consistent with the Court’s internal needs in the procurement process.  The 

Courts may, without permission of the offeror, use, without restriction, information contained in 

this proposal package if it is obtained from another source. 

 

L.2.9 Offerors may submit Proposals either by hand delivery/courier services. 

 

L.2.10 Offerors submitting their proposals by hand delivery/courier services must hand deliver 

their proposals to the following address: 

 

District of Columbia Courts 

Administrative Services Division 

Procurement and Contracts Branch 

Attn: Kenneth L. Evans, Senior Contract Specialist 

701 7th Street, N.W., Suite 615 

Washington, D.C. 20001 

 

L.2.11 Each Offeror shall submit one (1) completed copy with original signatures and one (1) 

completed copy of the RFP on USB. four (4) separately bound copies of the Technical 

Proposal, and four (4) separately bound copies of the Price Proposal.  Each proposal shall 

be properly indexed and include all information requested in the RFP.   

 

L.3 Late Proposals 

 

The Court will not accept late proposals or modifications to proposals after the closing date and 

time for receipt of proposals. 

 

L.4 Late Modifications 

 

A late modification of a successful proposal, which makes its terms more favorable to the Court, 

shall be considered at any time it is received and may be accepted. 

 

L.5 Proposal Information and Format: 

 

L.5.1 At a minimum, each proposal submitted in response to this RFP shall include sections, as set 

forth below, which address the approach for the work described in Section "C" - 

Description/Specifications/Statement of Work.  The proposal shall include the requisite legal 

representations, resources which will directly be employed in the project, client references, and 

a description of similar services provided by the offeror and its key personnel.  Failure to 

address adequately any of these areas may result in the proposal being eliminated from 

consideration for award. 

 

L.5.2 Proposals shall be prepared simply and economically, providing a straightforward, concise 

delineation of offeror’s capabilities to satisfy the requirements of this RFP.  Fancy bindings and 

colored displays or promotional material are not desired or preferred, but pages must be 

numbered. The proposal shall be prepared in two volumes. These shall be submitted in loose-

leaf, three-ring notebooks for each copy of Volume I – Technical Proposal, and for each copy of 
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Volume II - Price Proposal.  See also, clause L.3 – Price Proposal. Each bidder shall also 

include one (1) electronic copy (USB) that should include a copy of both the technical volume 

and a copy the pricing volume together.  

 

An offeror may modify or withdraw its proposal at any time before the closing date and time for 

receipt of proposals. 

 

L.6 EXPLANATION TO PROSPECTIVE OFFERORS 

 

If a prospective offeror has any questions relating to this solicitation, the prospective offeror 

shall submit the question electronically via email Kenneth.Evans@dccsystem.gov. The 

prospective offeror should submit questions no later than June 22, 2021 @ 3:00 PM. licitation.    

The Court will furnish responses via an amendment process.  An amendment to the solicitation 

will be issued if the CO decides that information is necessary in submitting offers, or if the lack 

of it would be prejudicial to any prospective offeror.  Oral explanations or instructions given by 

Court officials before the award of the contract will not be binding.   

 

 L.7 PRE-PROPOSAL CONFERENCE  

 

A pre-proposal conference will be held at 11:30 p.m. on Wednesday, June 16, 2021 via 

conference call.   Prospective offerors will be given an opportunity to ask questions regarding 

this solicitation at the conference.   The purpose of the conference is to provide a structured and 

formal opportunity for the District to accept questions from offerors on the solicitation 

document as well as to clarify the contents of the solicitation.  Attending offerors must complete 

the pre-proposal conference Attendance Roster at the conference so that their attendance can be 

properly recorded. 

 

Impromptu questions will be permitted and spontaneous answers will be provided at the Court’s 

discretion.  Verbal answers given at the pre-proposal conference are only intended for general 

discussion and do not represent the Court’s final position.  All oral questions must be submitted 

in writing following the close of the pre-proposal conference but no later than five working 

days after the pre-proposal conference in order to generate an official answer.  The Court will 

furnish responses via an amendment to the solicitation. Amendments will be issued if the CO 

decides that information is necessary in submitting proposals, or if the lack of it would be 

prejudicial to any prospective offeror.  Oral explanations or instructions given by Court officials 

before the award of the contract will not be binding.   

 

 

L.8 Volume I - Technical Proposal shall comprise the following tabs and 

information:   

 

Tab A General Information, Certifications, Affidavits,  

& Other Submissions 

 

  

Tab B 

 

25 Points  

 

 

Corporate Information and Past Performance 

 

mailto:Kenneth.Evans@dccsystem.gov
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Tab C  

 

25 Points  

General Information, Certifications, Affidavits,  

& Other Submissions 

 

  

Tab D 

 

20 Points 

 

Past Peformance 

 

Tab E 

 

20 Points 

 

Team Organization and Key Personnel  

 

Tab F 

 

20 Points 

Schedule 

 

Tab G 

 

0 Points 

Solicitation Understanding 

 

Tab H 

 

0 Points  

Scope Clarifications and Exclusions 

 

 

L.9 Volume II – Price Proposal shall comprise the following tab: 

 

 

Tab A 

 

10 Points 

PRICE 

 

Price Information -detailed price breakdown of all pricing sheets   

a. Section K,  

b. Attachment K1,  

 

 

L.10 Each Offeror must provide the following information in this section: 

 

L.10.1 General Information: TAB A: (Points 00) 

 

L.10.2 Corporate Information & Past Performance TAB B: (Points 25) 

 

L.10.2.1 Provide at least two (2) references from previous clients within the last five (5) years. If 

a DC Courts reference is used, the offeror shall provided two (2) addition non-DC 

Courts references. References shall respond to all pages of the DC Courts Past 

Performance Questionnaire; see Attachment J.21.  

 

L.10.2.2 Past Peformance Scoring: 

Description of Work Performed as Prime Contractor 5 

Contract Value 2 
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Contract Completion Date vs Actual Completion Date 2 

Original Contract Price vs Final Contract Price 2 

Project Relevance 4 

Client Response 10 

Total 25 

  

L.10.3 Team Organization and Key Personnel TAB C: (Points 25) 

 

L.10.3.1 Provide a detailed organizational chart for this contract to include the roles and 

responsibilities of each member of the project team including, but not limited to, those 

listed in section H.5. Indicate whether key personnel are to be full-time or part-time.  

 

L.10.3.2 Proposed Project Staff:  Provide information pertaining to proposed Project Managers, 

Project Engineers, Superintendents, each member listed in the staff organizational chart 

and other staff members who will have regular interaction with the Courts management 

and field personnel on this renovation.  Provide confirmation of team members whom 

has worked together in similar roles on similar projects. Provide at a minimum, resumes, 

references, number of years with company, certifications, education, relevant experience 

(highlight similar projects completed by individual team members), participation of 

proposed team members on example projects, and history with company (if any), etc. If 

information is missing for team members, point will be deducted. 

 

L.10.3.3 Proposed Subcontractors: Provide information pertaining to proposed Mechanical, 

Electrical, Plumbing, IT, AV, subcontractors planned to be used. Confirm if proposed 

team has worked in similar roles on similar projects. Indicate if the Contractor has 

contracted with each subcontractor previously. 

 

L.10.3.3 Staff Experience Scoring: 

Organizational Chart 4 

Proposed Project Staff  

-resumes, references, number of years with 

company, certifications, education, 
8 

-relevant experience 8 

-participation of proposed team members on 

example projects, and history with company 
2 

Proposed Subcontractors 3 

                Total                                                                                                             25                                                                  

 
L.10.4  Schedule TAB D: (Points 20) 

 

L.10.4.1 Provide a legible Critical Path Method (CPM) schedule showing a well-developed 

critical path (with logic indicated) for the completion of the projects. The project 

schedule(s) must include all activities to perform the work specifically those shown in 

section L.10.4.4 below. Construction activities shall not exceed 20 work days. The 

schedule must indicate the date of all phase milestones listed in section B.6 above, 

including, but not limited to Contract Substantial Completion, and Contract Final 

Completion.   
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L.10.4.2 Provide a phasing plan and written narrative of the schedule with the Contractor’s 

response to the solicitation.  Phasing plan shall include a diagram of the each phasing on 

a highlighted floorplan. Schedule narrative shall include a description of the sequence of 

work including, but not limited to,: abatement, demolition, third-party DCRA 

inspections, and Court’s furniture and security vendors. Final phasing plan will be a 

deliverable for approval after NTP. 

 

L.10.4.3 Provide an example of a past schedule of a project of similar scope and contract value. 

 

L.10.4.4 Schedule Scoring: 

Phasing Plan & Written Narrative 5 

Past Schedule Example 5 

Contract Milestones 1 

Anticipated NTP 1 

Realistic Durations & Completion Date 2 

Level of Detail 
 

     Submittals & Procurement Activities 1 

     Phasing 1 

     Abatement  1 

     Construction Activities (less than 20 working days) 1 

Logic (predecessors, successors, use of lag and 

constraints) 
1 

Format, Organization, Other (e.g. P6, Projects, WBS, 

aesthetics) 
1 

Total 20 

 

L.10.5 Soicitation Understanding TAB E: (Points 20) 

 

L.10.5.1           Restate the renovation effort in your own words to include at a minimum, the scope of 

work, interaction with other contractors, staging and security considerations. 

 

L.10.5.2           Identify at least two (2) potential risks or issues regarding the success of executing the 

project while adjacent spaces are completely occupied.  

 

L.10.5.3           Provide an explanation of the issues and a plan to mitigate the resulting risk from each. 

In addition, provide an explanation of your company’s plan to deal with: coordination 

with other contractors, public and political interaction, security, ongoing Courts 

operations, occasional contractor work hour adjustments, etc. 

 

L.10.6             Scope Clarifications and Exclusions TAB F: (Points 0) 

 

L.10.6.1 Provide a list of any Offer or scope clarifications and qualifications that are a part of 

your offer. (A duplicate copy will be required in Volume 2 – Tab B.)  
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L.10.7             Disclosure TAB G: (Points 0) 

 

L.10.7.1 Disclosure details of any legal action or litigation past or pending against the Offeror; 

 

L.10.7.2 A statement that the Offeror knows of no conflict between its interests and those of the 

DCC; and further that the Offeror knows of no facts or circumstances that might create 

the appearance of a conflict between its interests and those of the DCC; 

 

L.10.7.3 Documentary evidence (e.g. certificates) that the Offeror is authorized to conduct 

business in the District of Columbia, and the Offeror is current in its tax obligation to the 

District of Columbia. 

 

L.11 Volume II Price Proposal  

 

L.11.1  TAB A: Completed and Signed copy of Section K of this RFP.  

 

L.11.2 TAB B: “Price proposal” must be submitted using the format provided Attachment K.1 

of this RFP.  

 

 L.11.3         The price furnished by the offeror shall be itemized for the services set forth in Section C. 

The offeror's price proposal shall become a part of the awarded contract.  The offeror’s 

price proposal shall include all costs for the required services.  This pricing information 

will also be used for reasonability evaluation purposes. 

   

L.12 Changes to the RFP: 

 

L.12.1 The terms and conditions of this RFP may only be modified by written addenda issued 

by the Contracting Officer, any oral representations to the contrary notwithstanding. 

 

L.13 Cancellation of Award 

 

L.13.1 The District of Columbia Courts reserve the right, without liability to the Court, to 

cancel the award of any contract at any time prior to the approval of a formal written 

contract signed by the Executive Officer and Administrative Officer of the District of 

Columbia Courts. 

 

L.14 Official Offer 

 

L.14.1 Offers signed by an agent shall be accompanied by evidence of that agent’s authority 

unless that evidence has been previously furnished to the Contracting Officer. 

 

L.15 Certifications, Affidavits and Other Submissions 

 

L.15.1 Offerors shall complete and return with their proposal the Representations and 

Certifications (Attachment J.2 - Anti-Collusion Statement, J.3 - Ethics in Public 

Contracting, Attachment J.4 - Non-Discrimination, J.5 - Certification of Eligibility, J.6 - 

Tax Certification Affidavit, J.7 - Certification of a Drug-Free Workplace). 
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L.16 Retention of Proposals 

 

L.16.1 All proposal documents shall be the property of the District of Columbia Courts and 

retained by the Courts, and therefore will not be returned to the offerors.  One (1) copy 

of each proposal shall be retained for official files and will become a public record after 

the award and open to public inspection.  It is understood that the proposal will become a 

part of the official file on this matter without obligation on the part of the Courts except 

as to the disclosure restrictions contained in Section L.1.3. 

 

L.17 Public Disclosure under FOIA: 

 

L.17.1 Trade secrets or proprietary information submitted by an offeror in connection with 

procurement shall not be subject to public disclosure under the District of Columbia 

Freedom of Information Act (FOIA).  This Act is not applicable to the Court. However, 

the offeror must invoke the protection of this section prior to or upon submission of the 

data or other materials; must identify the specific area or scope of data or other materials 

to be protected; and state the reasons why protection is necessary.  A blanket 

proscription that the offeror's entire proposal is proprietary will have no effect 

whatsoever. 

 

L.18  Examination of Solicitation: 

 

L.18.1 Offerors are expected to examine the Statement of Work and all instructions and 

attachments in this solicitation.  Failure to do so will be at the offeror's risk. 

 

L.19 Acknowledgment of Amendments: 

 

L.19.1 Offerors shall acknowledge receipt of any amendment to this solicitation by (a) signing 

and returning the amendment; (b) identifying the amendment number and date in the 

proposal; or (c) letter.  The District of Columbia Courts must receive the 

acknowledgment by the date and time specified for receipt of offers. Offeror's failure to 

acknowledge an amendment may result in rejection of the offer. 

 

L.20 Right to Reject Proposals: 

 

L.20.1 The Courts reserves the right to reject, in whole or in part, any and all proposals received 

as the result of this RFP. 

L.21  Proposal Preparation Costs 

 

L.21.1 Each offeror shall bear all costs it incurs in providing responses to this RFP and for 

providing any additional information required by the Courts to facilitate the evaluation 

process.  The successful offeror shall also bear all costs incurred in conjunction with 

contract development and negotiation. 

 

L.22 Prime Contractor’s Responsibilities 

 

L.22.1 Each offeror may propose services that are provided by others, but any service(s) 

proposed must meet all the requirements of this RFP. 
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L.22.2 If the offeror's proposal includes services provided by others, the offeror will be required 

to act as the prime Contractor for all such items and must assume full responsibility for 

the procurement, delivery and quality of such services.  The Contractor will be 

considered the sole point of contact with regard to all stipulations, including payment of 

all charges and the meeting of all requirements of this RFP. 

 

L.23 Contract Type: 

 

L.23.1 This is a firm-fixed price(FFP) contract. 

   

L.24 Failure to Respond to Solicitation: 

 

L.24.1 In the event that a prospective offeror does not submit an offer in response to the 

solicitation, the prospective offeror should advise the Contracting Officer by letter or 

postcard whether the prospective offeror wants any future solicitations for similar 

requirements.  If the prospective offeror does not submit an offer for three successive 

offer openings and does not notify the Contracting Officer that future solicitations are 

desired, the prospective offeror’s name may be removed from applicable mailing list. 

 

L.25  Signing Offers and Certifications: 

 

L.25.1 Each offeror must provide a full business address and telephone number of the offeror 

and BE SIGNED BY THE PERSON OR PERSONS LEGALLY AUTHORIZED 

TO SIGN CONTRACTS.  All correspondence concerning the offer or resulting 

contract will be mailed to the address shown above on the offer in the absence of written 

instructions from the offeror or contractor to the contrary.  Any offer submitted by a 

partnership must be signed with the partnership name by a general partner with authority 

to bind the partnership.  Any offer submitted by a corporation, followed by the signature 

and title of the person having authority to sign for the corporation.  Upon request, an 

offeror shall provide to the Courts satisfactory evidence of authority of the person 

signing on behalf of the corporation.  If an agent signs an offer, the offeror shall submit 

to the Contracting Officer, the agent’s authority to bind the offeror.  Offeror shall 

complete and sign all Representations and Acknowledgments, as appropriate.  Failure to 

do so may result in the offer being rejected. 

 

L.26  Errors in Offers: 

 

L.26.1 Offerors shall fully inform themselves as to all information and requirements contained 

in the solicitation.  Failure to do so will be at the offeror’s risk.  In the event of a 

discrepancy between the unit price and the extended price, the unit price shall govern. 

 

L.27  Authorized Negotiators 

 

L.27.1 The offeror shall include in its proposal a statement indicating those persons authorized 

to negotiate on the offeror's behalf with the District of Columbia Courts in connection 

with this Request for Proposals: (list names, titles, and telephone numbers of the 

authorized negotiators).  Offerors are expected to examine the Statement of Work and all 

instructions and attachments in this solicitation.  Failure to do so will be at the offeror's 

risk. 
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L.28   Acceptance Period 

 

L.28.1 The Offeror agrees to keep its offer open for ninety (90) days from the date specified in 

this solicitation for the submission of proposals. 

 

L.28.2 If discussions are held with Offerors, all Offerors within the competitive range will be 

notified regarding the holding of discussions and will be provided an opportunity to submit 

written Final Proposal Revisions (FPR) at the designated date and time.  Offerors agree to 

keep their FPRs open for ninety (90) days from the date specified for the submission of 

FPRs. 
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SECTION M - EVALUATION FACTORS 
 

M.1 EVALUATION FOR AWARD 

 

The contract will be awarded to the responsible offeror whose offer is most advantageous to the 

District, based upon the evaluation criteria specified below.  Thus, while the points in the 

evaluation criteria indicate their relative importance, the total scores will not necessarily be 

determinative of the award.  Rather, the total scores will guide the District in making an 

intelligent award decision based upon the evaluation criteria.  

 

M.2 TECHNICAL RATING  

 

M.2.1    The Technical Rating Scale Example for five (5) points is as follows: 

 

Numeric Rating Adjective Description 

0 Unacceptable Fails to meet minimum 

requirements; e.g., no 

demonstrated capacity, major 

deficiencies which are not 

correctable; offeror did not 

address the factor. 

1 Poor Marginally meets minimum 

requirements; major deficiencies 

which may be correctable. 

2 Minimally 

Acceptable 

Marginally meets minimum 

requirements; minor deficiencies 

which may be correctable. 

3 Acceptable Meets requirements; no 

deficiencies. 

4 Good Meets requirements and exceeds 

some requirements; no 

deficiencies. 

5 Excellent Exceeds most, if not all 

requirements; no deficiencies. 

 

M.2.2 The technical rating is a weighting mechanism that will be applied to the point value for each 

evaluation factor to determine the offeror’s score for each factor.  The offeror’s total technical 

score will be determined by adding the offeror’s score in each evaluation factor.   

 

M.2.3. If sub factors are applied, the offeror’s total technical score will be determined by adding the 

offeror’s score for each sub factor.  

 

M.3 EVALUATION CRITERIA 

 

 Proposals will be evaluated based on the following evaluation factors in the manner described 

 below: 

 

M.3.1 TECHNICAL CRITERIA  (90 Points Maximum) 
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M.3.2 PRICE           

 

M.3  Price Proposal Evaluation 

  

M.3.1 The Courts will evaluate each Offeror’s price proposal for realism, reasonableness, and 

completeness.  This evaluation will reflect the Offeror’s understanding of the solicitation 

requirements and the validity of the Offeror’s approach to performing the work.   

 

M.3.2 Realism: The Courts will evaluate the realism of the proposed price by assessing the 

compatibility of proposed price with proposal scope and effect.  In the evaluation the 

Courts will consider the following: 

 

a. Do the proposed prices reflect a clear understanding of the requirements? 

 

b. Do the proposed prices for performing various functional service  

requirements reflect the likely costs to the Offeror in performing the effort with 

reasonable economy and efficiency? 

 

c. Are proposed prices unrealistically high or low? 

 

d. Are the proposed prices consistent with the technical and?  

management/staffing approach (e.g., if the Offeror proposes a staff of x people, 

the price proposal must account for x people)? 

 

M.3.3 Reasonableness: In evaluating reasonableness, the Courts will determine if the Offeror’s 

proposed prices, in nature and amount, do not exceed those which would be incurred by 

a prudent contractor in the conduct of competitive business.  

 

a. Is the proposed prices (for Section B – Supplies or Services and Price/Cost) 

comparable to the independent Courts cost estimate? 

 

b. Is the proposed labor/skill mix comparable to the projected Courts skill?  

mix and/or sufficient to meet the Section C requirements based upon the 

Offeror’s technical and management approach?  

 

M.3.4 Completeness: In evaluating completeness, the Courts will determine if the Offeror’s 

provides pricing data of sufficient detail to fully support the offer and permit the  price 

evaluation will be objective.  

 

M.3.5 PRICE CRITERION (10 Points Maximum) 

 

M.3.5.1 The offeror with the lowest price will receive the maximum price points.  All other 

proposals will receive a proportionately lower total score.  The following formula will be 

used to determine each offeror's evaluated price score: 

 

M.3.5.2            Lowest price proposal   

---------------------------------------     x     weight      =       Evaluated price score   

Price of proposal being evaluated           

 

  


