
WORK RELATED TO HAZARDOUS MATERIALS IS NOT PART OF THE SCOPE OF THESE DRAWINGS.  CONTRACTOR AGREES TO INDEMNIFY, HOLD HARMLESS AND DEFEND
OWNER AND ARCHITECT FROM CLAIMS, DAMAGES, LOSSES, COSTS, EXPENSES, AND LIABILITIES ARISING OUT OF OR RESULTING FROM THE PRESENCE, UNCOVERING OR
RELEASE OF SUSPECTED OR CONFIRMED HAZARDOUS MATERIALS TO THE EXTENT CAUSED BY THE NEGLIGENCE OF, OR FAILURE TO COMPLY WITH, THE TERMS AND
CONDITIONS OF THE CONTRACT DOCUMENTS BY THE CONTRACTOR OR ANYONE FOR WHOM THE CONTRACTOR IS RESPONSIBLE.

IF HAZARDOUS MATERIALS ARE ENCOUNTERED AT THE SITE OF THE WORK OR IN THE PERFORMANCE OF THE WORK, CONTRACTOR SHALL STOP WORK IN THE AREA OF
HAZARDOUS MATERIALS AND IMMEDIATELY NOTIFY THE OWNER.  CONTRACTOR SHALL BAR ALL PERSONS FROM ENTERING THE AFFECTED AREA AND TAKE ALL NECESSARY
STEPS TO MINIMIZE THE RISKS TO EMPLOYEES AND OTHERS FROM SUCH HAZARDOUS MATERIALS.  CONTRACTOR AND OWNER SHALL MEET TO IDENTIFY THE ENTIRETY
OF THE AFFECTED AREA AND REVIEW CONTAINMENT AND REMEDIAL ACTION.  IT IS UNDERSTOOD THAT OWNER MAY EMPLOY CONTRACTOR OR SEPARATE CONTRACTOR(S)
TO REMOVE, REMEDIATE OR RENDER HARMLESS HAZARDOUS MATERIALS ENCOUNTERED AT THE SITE OR IN THE PERFORMANCE OF THE WORK.

Unless otherwise indicated by the Construction Documents, all items of construction are to be furnished and installed by the Contractor and/or his Subcontractors.

When referred to in the Construction Documents, the terms “DC Courts” and/or “Owner” shall refer the District of Columbia Courts Capital Projects and Facilities Management Division (CPFMD) and/or
their approved representative(s), unless noted otherwise.

When referred to in the Construction Documents, the term “The Work” shall refer to the performance and/or coordination of work related to the interior fitout for the Project including Architectural,
Structural, Mechanical, Electrical, Plumbing, and Audio-Visual disciplines.

When referred to in the Construction Documents, the terms “Furnish”, “Install”, “Provide” and any form of direction thereof used in the Construction Documents, are directing the Contractor to both
furnish and install any given item and its incidental materials unless noted otherwise.

The Work includes, but is not necessarily limited to, the following.  This list is solely for the general indication of items involved in the Work – It is in no particular order and is not meant to be a
suggested sequencing:

The demolition or partial demolition, and disposal of selected materials and constructs, together with all materials incidental thereto, as indicated by the Construction Documents, including, but not
limited to:
a. Partitions
b. Ceilings
c. Doors
d. Carpet and Base Materials
e. Millwork
Prior to demolition, remove all artwork and other wall mounted furnishings and store as directed by Owner. Check with Owner before disposal of any equipment.

Selective demolition as may be required for the performance or completion of the Work.

The cleaning and preparation of surfaces to receive new finishes or constructs as indicated by the Construction Documents.  Perform preparation in accordance with the recommendations and
specifications of the respective manufacturers.

The installation of work as indicated by the Engineering Documents.

The installation of sprinkler work and/or the relocation of sprinkler heads as required to accommodate the indicated layout.

The installation of gypsum board partitions.

The installation of all doors and hardware.

The installation of all finishes and accessories.

The installation of all millwork and built-in items.

The installation of suspended ceiling assemblies.

The installation of light fixtures and other ceiling mounted devices indicated by the Construction Documents together with all materials incidental thereto.

The installation of all fire and life safety devices.

The installation and maintenance of temporary return air filters throughout the duration of the Work.

Coordination with the US Marshals Service and the work of the DC Courts security Vendor, Tyco, and the provision of rough-in work that they may require whether specifically noted in plan or not.
Consult with the DC Courts or their designated representative for additional information prior to commencing with the Work.

Coordination with the work of the DC Courts Furniture vendor and the provision of miscellaneous services that may be required during installation.  Consult with the DC Courts or their designated
representative for additional information prior to commencing with the Work.

Coordination with the work of the DC Courts IT and communications vendors and the provision of miscellaneous services that they may require.  Consult with the DC Courts or their designated
representative for additional information prior to commencing with the Work.

Coordination with the work of the DC Courts Fire Alarm Contractor and the provision of miscellaneous services that they may require.  Consult with the DC Courts or their designated representative for
additional information prior to commencing with the Work.

The repair and/or replacement of construction to remain that was removed for the installation of work or which was damaged as a result of the Work.

The erection of temporary acoustical dust proof partitions separating the area of the work from the existing adjacent public areas.

The installation of any temporary signage required for life safety purposes.
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THE CONTRACTOR IS OBLIGATED TO EXAMINE THE PLANS. ANY OBSERVED DISCREPANCIES BETWEEN THE DRAWINGS AND FIELD CONDITIONS SHALL BE
CALLED TO THE ATTENTION OF THE ARCHITECT IMMEDIATELY, REQUESTING CLARIFICATION SO THAT THE MATTER MAY BE RESOLVED PRIOR TO
SUBMISSION OF BIDS. NOTE THAT BY SUBMITTING A BID, THE CONTRACTOR ACKNOWLEDGES ACCEPTANCE OF THESE DOCUMENTS AS ADEQUATE
DEFINITION OF THE SCOPE OF WORK AND EXTRA COST CLAIMS OF INADEQUACY OF THE DOCUMENTS WILL NOT BE CONSIDERED.

BEFORE SUBMITTING A PROPOSAL, ALL CONTRACTORS SHALL VISIT THE PREMISES, FAMILIARIZE THEMSELVES WITH EXISTING CONDITIONS, AND SATISFY
THEMSELVES AS TO THE NATURE AND SCOPE OF THE WORK AND THE DIFFICULTIES THAT ATTEND ITS SUCCESSFUL EXECUTION AND COMPLETION OF THE
WORK AS INDICATED IN THE DOCUMENTS.

ALL WORK ON THIS PROJECT SHALL CONFORM TO AND BE PERFORMED IN ACCORDANCE WITH THE LATEST APPLICABLE CODES AND REGULATIONS ENFORCED
BY THE DISTRICT OF COLUMBIA AT THE TIME OF THE BUILDING PERMIT. SAID DOCUMENTS INCLUDE, BUT ARE NOT LIMITED TO, THE FOLLOWING:

A.   2012 INTERNATIONAL BUILDING CODE
B.   2012 INTERNATIONAL FIRE CODE
C.   2013 DCMR 12 CONSTRUCTION CODES SUPPLEMENT
D.   2015 ARCHITECTURAL BARRIERS ACT STANDARDS

WHERE A CONFLICT OCCURS IN OR BETWEEN THE AFOREMENTIONED CODES AND REGULATIONS, THE STRICTER SHALL APPLY UNLESS OTHERWISE
INDICATED OR AGREED UPON.

ADVISE THE ARCHITECT OF DISCREPANCIES BETWEEN THE CONSTRUCTION DOCUMENTS AND EXISTING FIELD CONDITIONS WHICH WILL AFFECT THE
PROPOSED WORK PRIOR TO BEGINNING ANY WORK.

SYMBOLS SHOWN ON LEGENDS DEFINE TYPE OF ITEMS ONLY.  CONTRACTOR IS RESPONSIBLE DETERMINING EXACT CONSTRUCTION MATERIALS AND/OR
QUANTITIES OF EACH.

ALL WORK DEMOLISHED SHALL BE REMOVED FROM THE PREMISES EVERY DAY, EXCEPT ITEMS INDICATED TO BE REUSED OR RETURNED TO THE OWNER.

VERIFY ALL POINTS OF DISCONNECT BEFORE COMMENCING ANY ELECTRICAL AND TELECOM DEMOLITION WORK, AND COORDINATE WITH THE BUILDING
SECURITY DATA, TELEPHONE AND COMMUNICATIONS SYSTEMS PROVIDER.

WHERE OPENINGS OCCUR IN EXISTING FIRE-RATED ASSEMBLIES DUE TO REMOVAL OF CONDUIT, DUCTWORK, PIPING, ETC, AND/OR WHERE EXISTING FIRE
STOPPING HAS BEEN REMOVED, PROVIDE A FIRE RATED CLOSURE EQUAL TO THE RATING OF THE ASSEMBLY IN WHICH IT OCCURS.

DUE TO THE SMALL SCALE OF THE DRAWINGS AND THE INSTABILITY OF THE REPRODUCTION PROCESS, DO NOT SCALE THESE DRAWINGS. FIELD VERIFY
ANY DIMENSIONS DEEMED, OR NOTED AS BEING, CRITICAL.

VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS AT JOB SITE AND ADVISE THE ARCHITECT OF ANY DISCREPANCIES, ADDITIONS, DELETIONS AND/OR
ALTERATIONS IN ANY OR ALL CONDITIONS BEFORE PROCEEDING WITH ANY PHASE OF THE WORK.

UNLESS NOTED OTHERWISE, ALL DIMENSIONS ARE FROM FINISH FACE TO FINISH FACE.

FURNISH AND INSTALL FIRE RETARDANT TREATED WOOD BLOCKING AS REQUIRED AT ALL LOCATIONS FOR THE PROPER AND SECURE INSTALLATION OF ALL
WALL MOUNTED EQUIPMENT OR MILLWORK WHETHER SPECIFICALLY NOTED IN THE DRAWINGS OR NOT.

WHERE ELECTRICAL AND PLUMBING FIXTURES, OR OTHER RELATED EQUIPMENT, OCCUR IN MILLWORK, PROVIDE CUT-OUTS, ROUGH-INS AND STUB-INS FOR
THESE ITEMS AND COORDINATE THE WORK TO ASSURE PROPER LOCATION AND INSTALLATION.

PROVIDE FIRESTOPPING/SAFING MATERIAL AS REQUIRED TO MAINTAIN THE FIRE-RATING OF FLOOR, WALL AND CEILING ASSEMBLIES WHETHER
SPECIFICALLY NOTED IN DRAWINGS OR NOT. THIS APPLIES TO EXISTING AS WELL AS NEW PENETRATIONS.

PROVIDE DEMOLITION TO THE MINIMUM EXTENT REQUIRED FOR THE INSTALLATION OF FIRE ALARM, SPRINKLER, MECHANICAL, ELECTRICAL, PLUMBING
AND TELECOMMUNICATIONS WORK.  COORDINATE WITH EACH OF THE RESPECTIVE TRADES AND CONSULTANTS AND VERIFY THE EXTENT OF THE WORK
REQUIRED. UNLESS NOTED OTHERWISE, EXISTING FINISHES AND EQUIPMENT IN THE DESIGNATED AREAS ARE TO REMAIN AND SHOULD BE DISTURBED
ONLY TO THE MINIMUM EXTENT TO PERFORM THE WORK. REPAIR OR REPLACE FINISHES THAT ARE DAMAGED AS A RESULT OF WORK TO MATCH
SURROUNDING CONDITIONS.

PROVIDE SAMPLES, SPECIFICATION SHEETS AND/OR PRODUCT DATA FOR ALL SCHEDULED ITEMS. PREPARE COMPREHENSIVE LIST OF ALL SUBMITTALS AT
THE START OF THE PROJECT FOR REVIEW BY ARCHITECT.

WHERE NEW GYPSUM BOARD CONSTRUCTION ABUTS EXISTING CONSTRUCTION, COLUMNS, PARTITIONS, ETC., ALIGN NEW TRACK WITH EXISTING
ADJACENT SURFACE AND CONTINUE A NEW LAYER OF THE SCHEDULED GYPSUM WALL BOARD ACROSS EXISTING SURFACE FOR A SMOOTH CONTINUOUS
SURFACE.
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UNLESS INDICATED OTHERWISE BY THE DRAWINGS, INSTALL ALL CEILINGS AT 10' - 0" A.F.F.

UNLESS INDICATED OTHERWISE BY THE DRAWINGS, CENTER ALL SUSPENDED CEILINGS IN THE SPACE OR SPACES IN WHICH THEY OCCUR SUCH THAT THE
WIDTH OF THE PERIMETER TILES IS GREATER THAN ONE-HALF OF THE WIDTH OF A STANDARD TILE.

UNLESS NOTED OTHERWISE, LOCATE ALL NEW SWITCHES AT 48" A.F.F. TO CENTERLINE OF SWITCH(ES) IN ACCORDANCE WITH THE ABA STANDARDS (2015). ALL NEW SWITCH LOCATIONS TO BE
INDICATED BY THE ENGINEERING DRAWINGS.

INSTALL ALL FIXTURES AND WIRE THOSE REQUIRED TO BE CONNECTED TO EMERGENCY CIRCUITS AND EXIT LIGHTS, BASED ON APPLICABLE CODES AND REVISE
FINAL LOCATION, SUBJECT TO THE FINAL REVIEW OF THE ARCHITECT.

FURNISH AND INSTALL IN QUANTITY AND TYPE ALL LIGHT FIXTURES TOGETHER WITH ALL MATERIALS INCIDENTAL THERETO, AS SHOWN ON THE REFLECTED
CEILING PLAN, UNLESS NOTED OTHERWISE. LOCATIONS OF ANY ITEM NOT SHOWN OR SPECIFICALLY LOCATED ON THE REFLECTED CEILING PLANS SHALL BE FIELD COORDINATED WITH THE
ARCHITECT PRIOR TO INSTALLATION.

COORDINATE THE INSTALLATION AND VERIFY THE REQUIRED LOCATION OF ANY/ALL SUPPLEMENTAL MECHANICAL, ELECTRICAL, OR PLUMBING EQUIPMENT.
FURNISH AND INSTALL ANY SUPPLEMENTAL STRUCTURE WHICH MAY BE REQUIRED FOR THE SUPPORT OF SAID EQUIPMENT WHETHER SPECIFICALLY
NOTED IN PLAN OR NOT.

SUPPLY FINISH TRIM FOR ALL CEILING MOUNTED LUMINARIES WHICH IS DESIGNED FOR USE IN THE CEILING WHERE IT OCCURS.

COORDINATE WITH LIGHT FIXTURE SPECIFICATIONS AND CUT SHEETS FOR PROPER INSTALLATION IN THE DESIGNATED CEILING.

FIXTURES ON SUSPENDED CEILING SHALL BE SUPPORTED FROM THE FLOOR ABOVE BY MEANS OF A MINIMUM OF TWO CHAINS PER FIXTURE; EACH CHAIN
CAPABLE OF SUPPORTING 100 LBS.

MOUNT CEILING RECESSED LUMINARIES AND DEVICES AT THE CENTER OF CEILING TILES UNLESS NOTED OTHERWISE. WHERE CONDITIONS MAKE IT
IMPRACTICAL OR IMPOSSIBLE TO CENTER A LUMINAIRE OR DEVICE, NOTIFY AND COORDINATE ANY SUCH OCCURRENCES WITH THE ARCHITECT PRIOR TO THE
INSTALLATION OF SAID DEVICES OR ANY MATERIALS THAT ARE INCIDENTAL THERETO.

PERFORM SELECTIVE DEMOLITION AS REQUIRED FOR THE MODIFICATION/INSTALLATION OF EQUIPMENT AND DEVICES WHETHER SPECIFICALLY NOTED IN DRAWINGS OR NOT. RETURN THE
SURROUNDING SURFACES AND SUBSTRUCTURE TO "LIKE-NEW" CONDITION OR REPLACE AS REQUIRED TO PROVIDE A SUITABLE
SUBSTRATE FOR NEW FINISHES.
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FIXTURES, LAMPS AND RELATED DEVICES FURNISHED UNDER THIS CONTRACT SHALL CARRY THE APPROVAL LABEL OF UNDERWRITER LABORATORY OR ENGINEERS
TESTING LABORATORIES FOR THE SPECIFIC APPLICATION IN WHICH THEY ARE USED.

UNLESS OTHERWISE INDICATED, ALL FLUORESCENT LAMP BALLASTS SHALL BE ELECTRONIC TYPE. DIMMING BALLASTS AND BALLASTS FOR USE WITH DAYLIGHT-
HARVESTING SHALL BE COMPATIBLE WITH THE CONTROL SYSTEM THAT WILL BE OPERATING THEM, PER THE ELECTRICAL ENGINEER.

LED DIMMING DRIVERS SHALL BE COMPATIBLE WITH THE CONTROL SYSTEM THAT WILL BE OPERATING THEM, AS SPECIFIED BY THE ELECTRICAL ENGINEER.

CONFIRM THAT FIXTURE VOLTAGES AND FIXTURE CEILING TRIMS ARE COMPATIBLE WITH THEIR APPLICATION PRIOR TO ORDERING FIXTURES.

CONTRACTOR SHALL SUPPLY, FOR REVIEW BY THE ARCHITECT AND/OR LIGHTING CONSULTANT, ONE WORKING SAMPLE (120V), WITH CORD AND PLUG, OF EACH LED
FIXTURE VARIETY IN THE FINAL SPECIFICATIONS. IF THE FIXTURE IS TO BE DIMMED, A FUNCTIONAL DIMMER OF THE SAME TYPE AS THE INTENDED CONTROL SYSTEM
SHALL BE SUPPLIED WITH THE FIXTURE SAMPLE, SO THE DIMMING RESPONSE CAN BE TESTED AND DEMONSTRATED. CONTRACTOR TO PROVIDE UPDATED LIGHTING
"FACTS SHEET" FOR EACH LED PRODUCT.

FURNISH AND INSTALL THE CORRECT SIZE OF SECONDARY WIRING FROM REMOTE TRANSFORMERS, DRIVERS, AND/OR REMOTE BALLASTS AS REQUIRED TO KEEP
VOLTAGE DROP IN THE SECONDARY WIRING BELOW 3% OF RATED VOLTAGE.

PROVIDE LABOR AND EQUIPMENT FOR FOCUSING OF ADJUSTABLE FIXTURES AND PRESETTING OF LIGHTING CONTROL SYSTEMS.  FOCUSING AND PRESETTING SHALL BE
DONE IN THE PRESENCE OF THE DESIGN PROFESSIONAL.  FOCUS LIGHTING AFTER DARK IF DIRECTED BY THE OWNER'S REPRESENTATIVE.  PROVIDE AT LEAST ONE DAY
OF A FACTORY-TRAINED AND CERTIFIED TECHNICIAN TO PROVIDE WARRANTY START UP AND PROGRAMMING FOR ALL LIGHTING CONTROL SYSTEMS AND
PROGRAMMABLE LIGHTING FIXTURES.
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INSTALL ALL WALL MOUNTED POWER, DATA, AND TELEPHONE DEVICES VERTICALLY AT 18" A.F.F. TO CENTERLINE UNLESS NOTED OTHERWISE ON THE PLANS.

ELECTRICAL WORK AND MATERIALS SHALL BE IN COMPLIANCE WITH THE NATIONAL ELECTRICAL CODE AND ALL OTHER RELATED CODES IN USE BY THE GOVERNING
GOVERNMENT AGENCY(IES) AT THE TIME OF CONSTRUCTION. IN THE EVENT OF A CONFLICT BETWEEN THE AFOREMENTIONED REQUIREMENTS, THE MORE RESTRICTIVE
SHALL APPLY.

ALL MOUNTING HEIGHTS INDICATED ARE TO THE CENTERLINE(S) OF OUTLET(S), DEVICE(S) OR EQUIPMENT UNLESS NOTED OTHERWISE.

OUTLETS, OR OTHER DEVICES, WHICH ARE MOUNTED ON OPPOSITE SIDES OF PARTITIONS SHALL NOT BE MOUNTED BACK TO BACK.

WHERE CORE DRILLING IS REQUIRED, ANALYZE THE CONCRETE SLAB USING EITHER XRAY OR GPR METHODS IN ORDER TO VERIFY THAT THE LOCATION TO BE DRILLED
IS FREE OF OBSTRUCTIONS. REPORT FINDINGS TO THE OWNER PRIOR TO COMMENCING THE WORK.

INSTALL MULTIPLE SWITCH GROUPINGS IN COMMON GANG BOXES WITH BARRIERS AND COMMON COVERPLATES.

COORDINATE WITH DC COURTS AND THE US MARSHAL'S OFFICE FOR THE PROVISION AND INSTALLATION REQUIREMENTS FOR SECURITY EQUIPMENT.

INSTALL 1/2" FRT PLYWOOD BLOCKING FROM FINISH FLOOR TO 8'-0" A.F.F INSIDE IT CLOSETS AND SERVER ROOMS FOR WALL MOUNTED EQUIPMENT.

UNLESS NOTED OTHERWISE, LOCATE ALL NEW THERMOSTATS AT 48" A.F.F. MAX TO CENTER LINE OF SWITCH(ES) IN ACCORDANCE WITH THE ABA STANDARDS (2015).
ALL NEW THERMOSTAT LOCATIONS TO BE INDICATED BY THE ENGINEERING DRAWINGS.
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DUE TO THE SMALL SCALE OF THE DRAWINGS, DO NOT SCALE THESE DRAWINGS.  FIELD VERIFY ANY DIMENSIONS DEEMED, OR NOTED AS BEING,
CRITICAL.

DEFINITION OF TERMS:
a. CONTRACTOR-GENERAL CONTRACTOR
b. OWNER'S VENDOR-FURNITURE DEALER

FURNITURE, FIXTURE AND EQUIPMENT PLANS ARE FOR REFERENCE AND COORDINATION PURPOSE ONLY, NOT FOR CONSTRUCTION.  REFER TO VENDOR
PROVIDED INSTALLATION DRAWINGS.  INSTALLATION DRAWINGS MUST BE SUBMITTED TO ARCHITECTS FOR REVIEW AND APPROVAL PRIOR TO
INSTALLATION.

CONTRACTOR TO COORDINATE WITH OWNER'S FURNITURE VENDOR FOR ALL CONTRACTOR INSTALLED ITEMS AND SCHEDULES.  ANY ADDITIONAL
POWER, DATA OR PLUMBING CONNECTIONS REQUIRED MUST BE COORDINATED BEFORE COMMENCING CONSTRUCTION.

WHEN REQUIRED, CONTRACTOR NEEDS TO PROVIDE NECESSARY INFRASTRUCTURE FOR VENDOR FURNISHED/ VENDOR INSTALLED ITEMS.  THESE ITEMS
MUST BE COORDINATED BEFORE COMMENCING CONSTRUCTION.

OWNER'S VENDOR SHALL VERIFY ALL DIMENSIONS AT JOB SITE AND ADVISE THE ARCHITECT OF ANY DISCREPANCIES, ADDITIONS AND DELETIONS AND/
OR ALTERNATIONS IN ANY OR ALL CONDITIONS BEFORE PROCEEDING WITH ANY PHASE OF THE WORK.

OWNER'S VENDOR SHALL PROVIDE ANY NEW SYSTEMS FURNITURE PANELS, PARTS AND  PIECES AS REQUIRED  TO COMPLETE THE INSTALLATION, AND
PROVIDE FOR THE INSTALLATION OF ALL NEW AND RE-USED SYSTEMS FURNITURE.

OWNER'S VENDOR SHALL REVIEW COURT STANDARD FURNITURE PACKAGE SEPARATELY ISSUED TO REVIEW STANDARD/ MODIFIED FURNITURE.  REFER
TO ALL STANDARD HEIGHT, FINISHES, ITEMS TO INCLUDE FROM THE FURNITURE STANDARD U.N.O. IN THE DOCUMENTATION
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General Usage Description A.

B.

Locking Closet Door – Single Leaf

Remarks - Hardware Set #4 :

No.: Description: Qty: Manufacturer: Model: Finish: Remarks:
4.01

Hardware Set #4

Hinges 1.5  PR. Stanley FBB199 - 4.5 x 4.5 32D - Satin Stainless Steel -
4.02 Storeroom Lock Set 1 Corbin Russwin CL3357-PZD US26D -  Satin Chromium -
4.03 Silencers 4 Ives SR64 N\A -
4.04 Floor Mounted Stop 1 Ives FS436 US26D - Satin Chromium -

Card reader Control Door – Single Leaf

Wood/HM Doors - Height: 7' - 0" Max

C. Secure Suite Entry Door – Single Leaf

4.05 Overhead Door Closer 1 Dorma 04 - Stainless Steel -TS93

General Usage Description A. Typical Office Door - Single Leaf

Remarks - Hardware Set #3:

No.: Description: Qty: Manufacturer: Model: Finish: Remarks:
3.01

Hardware Set #3

Hinges 1.5  PR. Stanley FBB199 - 4.5 x 4.5 US32D - Satin Stainless Steel -
3.02 Office Lockset w/ Pushbutton 1 Corbin Russwin CL3361-PZD US26D -  Satin Chromium -
3.03 Silencers 3 Ives SR64 N/A -
3.04 Floor Mounted Stop 1 Ives FS436x435 US26D - Satin Chromium -

Wood/HM Doors - Height: 7' - 0" Max

No.: Description: Qty: Manufacturer: Model: Finish: Remarks:
A Overhead Surface Mounted Closer

H
K
L
M
N

Marble Threshold
Exit Device Trim
Exit Device Trim - Lever Blank Escutcheon
Card Reader
Electric Door Strike

P Electric Remote Release Button
Q Security Intercom
R Magnetic Lock

Provided and installed by Security Vendor
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-- - - Provided and installed by Security Vendor

Provided and installed by Security Vendor
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S Hat and Coat Hook
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ALL FINISHES SHALL BE APPLIED IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDATIONS AND INSTRUCTIONS.  A COPY OF THE RECOMMENDATIONS AND
INSTRUCTIONS SHALL BE SUBMITTED TO THE DESIGNER PRIOR TO THE INSTALLATION OF MATERIALS.

UNLESS OTHERWISE NOTED, ALL PAINT, PAINTING AND PRIMING FOR WALLCOVERINGS AND WALLPAPER ARE TO BE FURNISHED AND INSTALLED BY THE
CONTRACTOR.  ALL SURFACES TO RECEIVE WALLCOVERING SHALL RECEIVE A MINIMUM OF ONE COAT OF PRIMER/SEALER APPROPRIATE TO SUBSTRATE AND FINISH
WALLCOVERING.

ALL CHANGES IN FLOOR MATERIAL AND COLORS SHALL OCCUR AT THE CENTERLINE OF DOORWAYS UNLESS NOTED OTHERWISE.

PAINT ALL UNFINISHED MATERIALS, GRILLES, REGISTERS, ETC, TO MATCH ADJACENT WALLS.  MATERIALS WITH A NATURAL FINISH, SUCH AS ANODIZED ALUMINUM,
SHALL BE LEFT IN THEIR NATURAL FINISH UNLESS OTHERWISE NOTED BY THE CONSTRUCTION DOCUMENTS.

ALL NEW CEILINGS SHALL BE ACT-1, UNLESS INDICATED OTHERWISE BY THE DRAWINGS.

APPLY ONE PRIMER COAT AND TWO FINISH COATS ON SURFACES TO BE PAINTED.

PREPARE FLOOR FOR INSTALLATION OF FINISHES IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS AND RECOMMENDATIONS. REMOVE ALL FOREIGN
MATTER, GREASE, WAX, PAINT, OIL, ADHESIVES, DIRT, ETC.  CRACKS, HOLES AND DEPRESSIONS SHOULD BE FILLED WITH FLASHING COMPOUND OR LATEX PATCH
MATERIAL. CUT OFF ANY PROTRUDING OBJECTS AND GRIND SMOOTH TO LEVEL WITH THE FLOOR SURFACE.

INSPECT FLOOR CONSTRUCTION AND SURFACES TO RECEIVE NEW FINISHES AND PROMPTLY NOTIFY THE ARCHITECT OF ANY DEFECTS IN THE SUBSTRATE THAT
AFFECT THE WORK SO THAT THEY MAY BE CORRECTED BEFORE THE START OF THE WORK.  PROCEEDING WITH THE WORK SHALL BE DEEMED AS ACCEPTANCE BY THE
CONTRACTOR OF THE FLOOR AREAS AND HE SHALL BE RESPONSIBLE THEREAFTER FOR THE INSTALLATION OF THE WORK.

PREPARE EXISTING FLOOR SURFACES WITH A MINIMUM OF 1/8" SELF-LEVELING COMPOUND TO ENSURE A CLEAN, LEVEL AND SMOOTH SURFACE FOR FLOORING
INSTALLATIONS.

INSTALL FLOORING MATERIALS WITHIN THE ALLOWABLE TEMPERATURE RANGE AS STATED BY THE MANUFACTURER'S INSTALLATION INSTRUCTIONS.  ALL FLOORING
MATERIAL SHALL BE DELIVERED TO THE SITE IN TIME TO ACCLIMATE TO CONDITIONS PRIOR TO INSTALLATION.  A COPY OF THE INSTALLATION INSTRUCTIONS SHALL
BE SUBMITTED TO THE ARCHITECT AND THE OWNER.

COORDINATE THE SCHEDULED RESILIENT FLOOR LAYOUT FITTING AND SEAM LOCATION WITH ARCHITECT PRIOR TO INSTALLATION.

PROVIDE AND INSTALL THE SCHEDULED RESILIENT WALL BASE AS STYLE COVE BASE WITH TOP-SET TOE IN AREAS SCHEDULED TO RECEIVE RESILIENT FLOORING.
BASE SHALL HAVE PREMOLDED INSIDE AND OUTSIDE CORNERS.

REFER TO DOOR AND HARDWARE SCHEDULE FOR DESIGNATED FINISHES OF DOORS AND FRAMES.

ALL ELECTRICAL SWITCHES, OUTLETS AND COVER PLATES SHALL BE A PAINTABLE FINISH. COORDINATE THE COLOR/FINISH OF ALL ELECTRICAL SWITCHES, OUTLETS
AND COVER PLATES WITH ARCHITECT. SUBMIT SAMPLES FOR APPROVAL.

INSTALL SCHEDULED FLOOR TILE AS INDICATED IN FLOOR PLANS. CONTRACTOR TO PROVIDE A DRY LAY FOR REVIEW IN FIELD BY ARCHITECT.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

A. Hardware lockset functions based upon Corbin-Russwin CL-3300 Series - 7 pin cylinders.

B. All door handles to be the PRINCETON as manufactured, Corbin-Russwin, CL-3300 Series, or approved equal - Submit metal samples for final finish determination.

C. All hardware to match base building finish, UNO - submit metal samples to Architect for final determination.

D. All hardware and functions shall be ADA compliant.

E. Maximum undercut on all doors shall be 1/2" AFF unless noted  otherwise.

F. At gypsum board construction, all metal frames are to be knock-down frames.

G. At CMU construction, all metal frames are to be continuously welded framed only, not knock-down frames.

H. All doors to be Building Standard Wood Door - Marshfield Signature Series Particleboard Core Door, Plain-Sliced Red Oak Veneer, "Toast" Finish (ST-1).

Note:

All security controlled egress doors shall comply as indicated by the following: IBC / ICC 2012

SECTION: 1008.1.9.8 Access-controlled egress doors. The entrance doors in a means of egress in buildings with an occupancy in Groups A, B, E, 1-2, M, R-1 or R-2, and entrance doors to
tenant spaces in occupancies in Groups A, B, E, 1-2, M, R-1 or R-2, are permitted to be equipped with an approved entrance and egress access control system, listed in accordance with UL
294, I which shall be installed in accordance with all of the following criteria:

1. A sensor shall be provided on the egress side arranged to detect an occupant approaching the doors. The doors shall be arranged to unlock by a signal from or loss of power to
the sensor.

2. Loss of power to that part of the access control system which locks the doors shall automatically unlock the doors.

3. The doors shall be arranged to unlock from a manual unlocking device located 40 inches to 48 inches (1016mm to 1219mm) vertically above the floor and within 5
feet (1524mm) of the secured doors. Ready access shall be provided to the manual unlocking device and the device shall be clearly identified by a sign that reads
"PUSH TO EXIT." When operated, the manual unlocking device shall result in direct interruption of power to the lock - independent of the access control system
electronics - and the doors shall remain unlocked for a minimum of 30 seconds.

4. Activation of the building fire alarm system, if provided, shall automatically unlock the doors, and the doors shall remain unlocked until the fire alarm system has
been reset.

5. Activation of the building automatic sprinkler or fire detection system, if provided, shall automatically unlock the doors. The doors shall remain unlocked until the fire
alarm system has been reset.

6. Entrance doors in buildings with an occupancy in Group A, B, E, or M shall not be secured from the egress side during periods that the building is open to the general
public.

SECTION: 1008.1.9 Door Operations. Except as specifically permitted by this section egress doors shall be readily openable from the egress side without the use of a key or special knowledge
or effort.
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H. Carl Moultrie Courthouse
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General Notes & Door Schedule

Permit Set 02/28/2020

Indiana Ave Level - Resource Center

H. Carl Moultrie I Courthouse
500 Indiana Avenue NW
Washington DC 20001
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General Notes_Harzardous Materials

General Description of Work

General Architectural Notes

General Reflected Ceiling Notes

General Lighting Notes

General Power, Data, and Telephone Notes

General Furniture Notes

Standard Door Threshold

Standard Door Type

Standard Frame Types

Standard Frame Types

ADA Reference

Typical Switch, Secuity Device and Sensor PlacementDoor Hardware Sets

Hardware Modifiers

DOOR NO.

DOOR FRAME HARDWARE

REMARKS
SIZE DESCRIPTION

TYPE MAT'L FIN. SET # MODIFIERW H T TYPE MAT'L FIN.

1195A 3' - 8" 7' - 2" 1 3/4" 1 EX EX EX
1195B 3' - 0" 7' - 0" 1 3/4" 1 EX EX EX EX
1195C 3' - 0" 7' - 0" 1 3/4" 1 WD STAIN 1 HM P-2 3 -
1195D 3' - 0" 7' - 0" 1 3/4" 1 WD STAIN 1 HM P-2 3 -
1195E 3' - 0" 7' - 0" 1 3/4" 1 WD STAIN 1 HM P-2 3 -

General Finish Notes

General Door and Hardware Notes

EX
EX

EX 4

NOTE: DOOR AND WOOD FRAME STAIN TO MATCH MARSHFIELD RED OAK TOAST.

REFINISH

DOOR SCHEDULE

SEE AK NOTES
A

F, S
S
S
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